

**Request for Proposals
Lake Helena Drive Improvements
Response to Questions Submitted
January 5, 2024**

- 1) What are your expectations for deliverables on when Phase 1 is scheduled to be due and then when Phase 2 would kick off?**

Contract with consultant will tentatively be in place by April/May of 2024. Phase 1 will be three to four months later (July/August 2024) and Phase 2 will be another six months after that (January/February 2025).

- 2) The RFP does not mention the NEPA process, environmental resource reports, or permitting. Will Lewis and Clark County be handling those aspects of the project?**

No. These tasks will be negotiated in the scoping portion of the project and when negotiating the consultant's contract as a component of the final PS&E package.