

## **Sun Canyon Gravel Load & Haul Questions and Answers**

Q: What is the timeline on completing this work? Can this be done this Fall/Winter weather permitting?

A: The Owner will want gravel delivered in the spring, likely in April or May, but could be as soon as March, 2025.

Q: I am hoping you can send me a copy of the bids from both phases 1 & 2 of the project Sun Canyon gravel load and haul.

A: The County has not done a load & haul only contract on Sun Canyon. The prior contracted work was to supply the gravel only, with no hauling included.

Q: Don't see a start or stop date and in assuming that the county will be placing and compacting the gravel? Also don't see a map of the pit? Haul route?

A: The agreement states the gravel will be delivered before June 1, 2024. The start of hauling will be coordinated with the Owner and will likely take place in April or May, but could be as soon as March, 2025.

The Owner will be placing and compacting the gravel. The pit is shown in Appendix A of the Project Manual. The pit is located at the Hat Ranch and accesses directly onto Sun Canyon Road within the project limits.

Q: How many miles is it?

A: It is approximately 6 miles of road that will receive gravel.