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ARTICLE 1 – BID RECIPIENT 

1.01 This Bid is submitted to: 

Lewis and Clark County Board of Commissioners 
City County Building, 316 N. Park Ave., Room 345 
Helena, MT  59623 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement 
with Owner in the form included in the Bidding Documents to perform all Work as specified or 
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and 
in accordance with the other terms and conditions of the Bidding Documents. 

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 

2.01 Bidder accepts all of the terms and conditions of the Invitation to Bid and Instructions to 
Bidders, including without limitation those dealing with the disposition of Bid security. This Bid 
will remain subject to acceptance for 60 days after the Bid opening, or for such longer period of 
time that Bidder may agree to in writing upon request of Owner. 

ARTICLE 3 – BIDDER’S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, and any data and 
reference items identified in the Bidding Documents, and hereby acknowledges receipt of 
the following Addenda: 

Addendum No.  Addendum, Date 

   

   

   

   

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and 
adjacent areas, and become familiar with and satisfied itself as to the general, local, and 
Site conditions that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect 
cost, progress, and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or adjacent to the Site and all drawings of physical conditions relating to 
existing surface or subsurface structures at the Site that have been identified in the 
Supplementary Conditions Special Provisions, especially with respect to Technical Data in 
such reports and drawings, and (2) reports and drawings relating to Hazardous 
Environmental Conditions, if any, at or adjacent to the Site that have been identified in the 
Supplementary Conditions Special Provisions, especially with respect to Technical Data in 
such reports and drawings. 

E. Bidder has considered the information known to Bidder itself; information commonly 
known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Bidding Documents; and any Site-related 
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reports and drawings identified in the Bidding Documents, with respect to the effect of 
such information, observations, and documents on (1) the cost, progress, and performance 
of the Work; (2) the means, methods, techniques, sequences, and procedures of 
construction to be employed by Bidder; and (3) Bidder’s safety precautions and programs. 

F. Bidder agrees, based on the information and observations referred to in the preceding 
paragraph, that no further examinations, investigations, explorations, tests, studies, or data 
are necessary for the determination of this Bid for performance of the Work at the price bid 
and within the times required, and in accordance with the other terms and conditions of 
the Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others at the 
Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the 
written resolution thereof by Engineer is acceptable to Bidder. 

I. The Bidding Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for the performance and furnishing of the Work. 

J. The submission of this Bid constitutes an incontrovertible representation by Bidder that 
Bidder has complied with every requirement of this Article, and that without exception the 
Bid and all prices in the Bid are premised upon performing and furnishing the Work 
required by the Bidding Documents. 

ARTICLE 4 – BIDDER’S CERTIFICATION 

4.01 Bidder certifies that: 

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 
individual or entity and is not submitted in conformity with any collusive agreement or 
rules of any group, association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false 
or sham Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and 

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing 
for the Contract.  For the purposes of this Paragraph 4.01.D: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of 
value likely to influence the action of a public official in the bidding process; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process to the detriment of Owner, (b) to establish bid prices at 
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and 
open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish bid prices 
at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the e execution of the Contract. 
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4.02 Bidder certifies that no official of the Owner, Engineer, or any member of such official’s 
immediate family has direct or indirect interest in the pecuniary profits or Contracts of the 
Bidder. 

ARTICLE 5 – BASIS OF BID 

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following 
price(s): 

2023 FORESTVALE ENTRYWAY 

TOTAL BID PRICE IN WORDS: 

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be 
adequate to cover Contractor’s overhead and profit for each separately identified item, and (2) 
estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, 
and final payment for all unit price Bid items will be based on actual quantities, determined as 
provided in the Contract Documents.   

ARTICLE 6 – TIME OF COMPLETION 

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for 
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the 
dates or within the number of calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages and payments to 
Owner for Unscheduled Employment of the Engineer. 

Item 
No. Description Unit Estimated 

Quantity 
Unit 
Price Extended Price 

1 Mobilization LS 1   

2 Demolition LS 1   

3 Excavation & Embankment LS 1   

4 Crushed Base Course, ¾” Minus CY 99   

5 Tack coat, SS-1 Gallon 355   

6 PG 58-28 MPWSS Type B Asphalt TON 67   

7 Concrete Sidewalks SY 67   

8 Striping LF 300   

9 Culvert Extension, 24" CSP LF 6   

10 Landscaping and Irrigation LS 1   

11 Sign EA 1   

Total of all Extended Prices for Unit Price Work  $ 
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ARTICLE 7 – ATTACHMENTS TO THIS BID 

7.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security; 

ARTICLE 8 – DEFINED TERMS 

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions 
to Bidders, the General Conditions, and the Supplementary Conditions. 
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ARTICLE 9 – BID SUBMITTAL 

BIDDER: [Indicate correct name of entity submitting this bid] 

 

 By: 
Printed Name:  

Title:  

Signature:  
Authorized Company Official Signature 

 
Submittal Date:________________________________________________ 

 

State of Montana 

County of _________________________ 

This instrument was acknowledged before me on _______________ [date] by _____________________ 

_______________ [printed name of authorized company official] as _____________________________ 

[title] of ________________________________________ [printed company name]. 

 

[Seal]            
      Notary Signature    
  

Reminder to Notary:  When notarizing a signature on behalf of a corporation, the notary should 
determine (1) the identity of the person who is actually signing the document, (2) the capacity of the 
person to sign on behalf of the entity, and (3) the authority to sign for that entity in this particular 
transaction. If you have questions or are unsure of how to notarize a document in which the signature is 
in a representative capacity, please contact the Montana Secretary of State at (406) 444-5379. 
 

Contact Name:  Address for giving notices: 

Email Address:        

Telephone Number:        

Fax Number:         

Contactor’s Registration No.:  

Tax ID No.:  
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BID BOND 

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable. 

BIDDER (Name and Address): 
  
  
  
SURETY (Name, and Address of Principal Place of Business): 
  
  
  
OWNER (Name and Address):  Lewis and Clark County 
 316 N. Park Ave. 
 Helena, MT  59623 
  
BID 
 Bid Due Date:  
 Description (Project Name— Include Location): 
  
BOND 
 Bond Number:  
 Date:  
 Penal sum  $ 
  (Words)  (Figures) 
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Bid Bond to be duly executed by an authorized officer, agent, or representative. 
BIDDER SURETY 
 (Seal)  (Seal) 
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal 
 
By:  By:  
 Signature  Signature (Attach Power of Attorney) 
   
    
 Print Name  Print Name 
   
    
 Title  Title 
 
Attest:  Attest:  
 Signature  Signature 
   
 Title  Title 
Note: Addresses are to be used for giving any required notice. 
 Provide execution by any additional parties, such as joint venturers, if necessary.  
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1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and 
assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment of the 
penal sum is the extent of Bidder’s and Surety’s liability.  Recovery of such penal sum under the terms of this Bond 
shall be Owner’s sole and exclusive remedy upon default of Bidder.  

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding 
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding 
Documents and any performance and payment bonds required by the Bidding Documents. 

3. This obligation shall be null and void if: 

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any 
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding 
Documents and any performance and payment bonds required by the Bidding Documents, or 

3.2 All Bids are rejected by Owner, or 

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any 
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required 
by Paragraph 5 hereof). 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after 
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable 
promptness, identifying this Bond and the Project and including a statement of the amount due. 

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of 
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including 
extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent. 

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default 
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due 
date. 

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the 
state in which the Project is located. 

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown 
on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States 
Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon 
receipt by the party concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority 
of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such 
Bond and bind the Surety thereby. 

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any 
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at 
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall 
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect. 

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and Special Provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Inspection procedures.
	2. Project Record Documents.
	3. Operation and maintenance manuals.
	4. Warranties.
	5. Instruction of Owner's personnel.
	6. Final cleaning.

	B. Related Sections include the following:
	1. Payment for Substantial and Final Completion.
	2. Division 1 Section "Construction Progress Documentation" for submitting Final Completion construction photographs and negatives.
	3. Division 1 Section "Execution Requirements" for progress cleaning of Project site.
	4. Divisions 2 through 16 Sections for specific closeout and special cleaning requirements for products of those Sections.


	1.3 SUBSTANTIAL COMPLETION
	A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial Completion, complete the following.  List items below that are incomplete in request.
	1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, and reasons why the Work is not complete.
	2. Advise Owner of pending insurance changeover requirements.
	3. Submit specific warranties, Performance bonds, maintenance service agreements, final certifications, and similar documents.
	4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to services and utilities.  Include occupancy permits, operating certificates, and similar releases.
	5. Prepare and submit Project Record Documents, operation and maintenance manuals, damage or settlement surveys, property surveys, and similar final record information.
	6. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner.  Label with manufacturer's name and model number where applicable.
	7. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's personnel of changeover in security provisions.
	8. Complete startup testing of systems.
	9. Submit test/adjust/balance records.
	10. Terminate and remove temporary facilities from Project site, construction tools, and similar elements.
	11. Advise Owner of changeover in heat and other utilities.
	12. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.
	13. Complete final cleaning requirements, including touchup painting.
	14. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of request, Engineer will either proceed with inspection or notify Contractor of unfulfilled requirements.  Engineer will prepare the Certificate of Substa...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for Final Completion.

	C. There will only be a single Substantial Completion document issued for each Contract.  The warrantee period will begin at the issuance date of the Substantial Completion document representing all schedules covered under Contract.  There will not be...

	1.4 FINAL COMPLETION
	A. Preliminary Procedures:  Before requesting final inspection for determining date of Final Completion, complete the following:
	1. Submit a final Application for Payment according to Division 1 Section "Payment Procedures."
	2. Submit certified copy of Engineer's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Engineer.  The certified copy of the list shall state that each item has been completed or otherwis...
	3. Submit evidence of final, continuing insurance coverage complying with insurance requirements.
	4. Submit evidence that bonds shall be in effect until one year after the date when final payment becomes due or until completion of the correction period specified, whichever is later.
	5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.

	B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, Engineer will either proceed with inspection or notify Contractor of unfulfilled requirements.  Engineer will prepare a final Certificate for Payment...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.


	1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Preparation:  Submit three copies of list.  Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are...
	1. Organize list of areas in sequential order.
	2. Organize items applying to each area by major element.
	3. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Engineer.
	d. Name of Contractor.
	e. Page number.



	1.6 PROJECT RECORD DOCUMENTS
	A. General:  Do not use Project Record Documents for construction purposes.  Protect Project Record Documents from deterioration and loss.  Provide access to Project Record Documents for Engineer’s reference during normal working hours.
	B. Record Drawings:  Maintain and submit one set of blue- or black-line white prints of Contract Drawings and Shop Drawings.
	1. Mark Record Prints to show the actual installation where installation varies from that shown originally.  Require individual or entity who obtained record data, whether individual or entity is Installer, subcontractor, or similar entity, to prepare...
	a. Give particular attention to information on concealed elements that cannot be readily identified and recorded later.
	b. Accurately record information in an understandable drawing technique.
	c. Record data as soon as possible after obtaining it.  Record and check the markup before enclosing concealed installations.
	d. Mark Contract Drawings or Shop Drawings, whichever is most capable of showing actual physical conditions, completely and accurately.  Where Shop Drawings are marked, show cross-reference on Contract Drawings.

	2. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between changes for different categories of the Work at the same location.
	3. Mark important additional information that was either shown schematically or omitted from original Drawings.
	4. Note Construction Change Directive numbers, Change Order numbers, alternate numbers, and similar identification where applicable.
	5. Identify and date each Record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.  Organize into manageable sets; bind each set with durable paper cover sheets.  Include identification on cover sheets.

	C. Miscellaneous Record Submittals:  Assemble miscellaneous records required by other Specification Sections for miscellaneous record keeping and submittal in connection with actual performance of the Work.  Bind or file miscellaneous records and iden...

	1.7 OPERATION AND MAINTENANCE MANUALS
	A. Assemble a complete set of operation and maintenance data indicating the operation and maintenance of each system, subsystem, and piece of equipment not part of a system.  Include operation and maintenance data required in individual Specification ...
	1. Operation Data:
	a. Emergency instructions and procedures.
	b. System, subsystem, and equipment descriptions, including operating standards.
	c. Operating procedures, including startup, shutdown, seasonal, and weekend operations.
	d. Description of controls and sequence of operations.
	e. Outline, cross section, and assembly drawings, engineering data, and wiring diagrams.
	f. Test data and performance curves, where applicable.
	g. Piping diagrams.

	2. Maintenance Data:
	a. Manufacturer's information, including list of spare parts.
	b. Name, address, and telephone number of Installer or supplier.
	c. Maintenance procedures.
	d. Maintenance and service schedules for preventive and routine maintenance.
	e. Maintenance record forms.
	f. Guide to “troubleshooting”.
	g. Sources of spare parts and maintenance materials.
	h. Copies of maintenance service agreements.
	i. Copies of warranties and bonds.


	B. Organize operation and maintenance manuals into suitable sets of manageable size.  Bind and index data in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to accommodate contents, with pocket inside the covers to receiv...

	1.8 WARRANTIES
	A. Submittal Time:  Submit written warranties on request of Engineer for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated.
	B. Contractor’s General Warranty and Guarantee:  The Contractor shall guarantee all materials and equipment furnished and work performed for a period of one (1) year from the date of Substantial Completion.  The Contractor warrants and guarantees for ...
	C. Provide additional copies of each warranty to include in operation and maintenance manuals.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1 DEMONSTRATION AND TRAINING
	A. Instruction:  Instruct Owner's personnel to adjust, operate, and maintain systems, subsystems, and equipment not part of a system.
	1. Provide instructors experienced in operation and maintenance procedures.
	2. Provide instruction at mutually agreed-on times.  For equipment that requires seasonal operation, provide similar instruction at the start of each season.
	3. Schedule training with Owner, through Engineer, with at least seven days’ advance notice.
	4. Coordinate instructors, including providing notification of dates, times, length of instruction, and course content.

	B. Program Structure:  Develop an instruction program that includes individual training modules for each system and equipment not part of a system, as required by individual Specification Sections.  For each training module, develop a learning objecti...
	1. System design and operational philosophy.
	2. Review of documentation.
	3. Operations.
	4. Adjustments.
	5. Troubleshooting.
	6. Maintenance.
	7. Repair.


	3.2 FINAL CLEANING
	A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program.  Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a portion of Project:
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, broken pipe, sheeting, worn-out parts, rejected materials, concrete, asphalt and other ...
	b. Remove excess piles of gravel or soil deposited throughout project.
	c. Final grade in unpaved and ungraveled areas with a motor patrol.
	d. Remove all loose rocks, boulders, and coarse gravel pushed into a berm by final grading.
	e. Restore surface drainage to original condition unless otherwise detailed in the project plans and specifications.
	f. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign deposits.
	g. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
	h. Remove tools, construction equipment, machinery, and surplus material from Project site.
	i. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of exterior surfaces.  Restore reflective surfaces to their original co...
	j. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	k. Sweep concrete floors broom clean in unoccupied spaces.
	l. Clean transparent materials, including mirrors and glass in doors and windows.  Remove glazing compounds and other noticeable, vision-obscuring materials.  Replace chipped or broken glass and other damaged transparent materials.  Polish mirrors and...
	m. Remove labels that are not permanent.
	n. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that already show evidence of repair or restoration.
	o. Do not paint over "UL" and similar labels, including mechanical and electrical nameplates.
	p. Wipe surfaces of mechanical and electrical equipment, and similar equipment.  Remove excess lubrication, paint and mortar droppings, and other foreign substances.
	q. Replace parts subject to unusual operating conditions.


	C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous materials into drainage systems.  Remove waste materials from Pr...
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and Special Provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspecting services are required to verify compliance with requirements specified or indicated.  These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specific quality-control requirements for individual construction activities are specified in the Sections that specify those activities.  Requirements in those Sections may also cover production of standard products.
	2. Specified tests, inspections, and related actions do not limit Contractor's quality-control procedures that facilitate compliance with the Contract Document requirements.
	3. Requirements for Contractor to provide quality-control services required by Engineer, Owner, or authorities having jurisdiction are not limited by provisions of this Section.

	C. Related Sections include the following:
	1. Division 1 Section "Construction Progress Documentation" for developing a schedule of required tests and inspections.
	2. Divisions 2 through 16 Sections for specific test and inspection requirements.


	1.3 DEFINITIONS
	A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during execution of the Work to guard against defects and deficiencies and ensure that proposed construction complies with requirements.
	B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after execution of the Work to evaluate that completed construction complies with requirements.  Services do not include contract enforcement activities perfo...
	C. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing laboratory shall mean the same as testing agency.

	1.4 SUBMITTALS
	A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience.  Include proof of qualifications in the form of a recent report on the inspection of the testing agency by a recogn...
	B. Reports:  Prepare and submit certified written reports that include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, and telephone number of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Ambient conditions at time of sample taking and testing and inspecting.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.

	C. Permits, Licenses, and Certificates:  For Owner's records, upon request, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, re...

	1.5 QUALITY ASSURANCE
	A. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated for this Project and with a record of successful in-service performance, as well as sufficient production capacity to produce required units.
	B. Factory-Authorized Service Representative Qualifications:  An authorized representative of manufacturer who is trained and approved by manufacturer to inspect installation of manufacturer's products that are similar in material, design, and extent ...
	C. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling work similar in material, design, and extent to that indicated for this Project, whose work has resulted in construction with a record of successful ...
	D. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar to those indicated for this Project and with a record of successful in-service performance.
	E. Testing Agency Qualifications:  An agency with the experience and capability to conduct testing and inspecting indicated, as documented by ASTM E 548, and that specializes in types of tests and inspections to be performed.
	F. Preconstruction Testing:  Testing agency shall perform preconstruction testing for compliance with specified requirements for performance and test methods.
	1. Contractor responsibilities include the following:
	a. Provide test specimens and assemblies representative of proposed materials and construction.  Provide sizes and configurations of assemblies to adequately demonstrate capability of product to comply with performance requirements.
	b. Submit specimens in a timely manner with sufficient time for testing and analyzing results to prevent delaying the Work.

	2. Testing Agency Responsibilities:  Submit a certified written report of each test, inspection, and similar quality-assurance service to Engineer, with copy to Contractor.  Interpret tests and inspections and state in each report whether tested and i...


	1.6 QUALITY CONTROL
	A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, Owner will engage a qualified testing agency or Engineer to perform these services.
	1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies engaged and a description of the types of testing and inspecting they are engaged to perform.
	2. Costs for retesting and reinspecting construction that replaces or is necessitated by work that failed to comply with the Contract Documents will be charged to Contractor.

	B. Contractor Responsibilities:  Unless otherwise indicated, provide quality-control services specified and required by authorities having jurisdiction.
	1. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to perform these quality-control services.
	a. Contractor shall not employ the same entity engaged by Owner, unless agreed to in writing by Owner.

	2. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or inspecting will be performed.
	3. Where quality-control services are indicated as Contractor's responsibility, submit a certified written report, in duplicate, of each quality-control service.
	4. Testing and inspecting requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
	5. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.

	C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service representative to inspect field-assembled components and equipment installation, including service connections.  Report results in writing.
	D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that revised or replaced Work that failed to com...
	E. Testing Agency Responsibilities:  Cooperate with Engineer and Contractor in performance of duties.  Provide qualified personnel to perform required tests and inspections.
	1. Notify Engineer and Contractor promptly of irregularities or deficiencies observed in the Work during performance of its services.
	2. Interpret tests and inspections and state in each report whether tested and inspected work complies with or deviates from requirements.
	3. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control service through Contractor.
	4. Do not release, revoke, alter, or increase requirements of the Contract Documents or approve or accept any portion of the Work.
	5. Do not perform any duties of Contractor.

	F. Associated Services:  Cooperate with agencies performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested.  Notify agency sufficiently in advance of operations to permit assig...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspecting.  Assist agency in obtaining samples.
	4. Facilities for storage and field-curing of test samples.
	5. Delivery of samples to testing agencies.
	6. Preliminary design mix proposed for use for material mixes that require control by testing agency.
	7. Security and protection for samples and for testing and inspecting equipment at Project site.

	G. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance and quality-control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspecting.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 REPAIR AND PROTECTION
	A. General:  On completion of testing, inspecting, sample taking, and similar services, repair damaged construction and restore substrates and finishes.
	1. Provide materials and comply with installation requirements specified in other Sections of these Specifications.  Restore patched areas and extend restoration into adjoining areas in a manner that eliminates evidence of patching.

	B. Protect construction exposed by or for quality-control service activities.
	C. Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for quality-control services.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and Special Provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for documenting the progress of construction during performance of the Work, including the following:
	1. Preliminary Construction Schedule.
	2. Contractor's Construction Schedule.
	3. Submittals Schedule.
	4. Daily construction reports.

	B. Related Sections include the following:
	1. Division 1 Section "Payment Procedures" for submitting the Schedule of Values.
	2. Division 1 Section "Project Coordination" for submitting and distributing meeting and conference minutes.
	3. Division 1 Section "Submittals" for submitting schedules and reports.
	4. Division 1 Section "Contractor Quality Control and Owner Quality Assurance" for submitting a schedule of tests and inspections.
	5. Division 1 Section "Contract Closeout" for submitting photographic negatives as Project Record Documents at Project closeout.


	1.3 DEFINITIONS
	A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, and controlling the construction project.  Activities included in a construction schedule consume time and resources.
	1. Critical activities are activities on the critical path.  They must start and finish on the planned early start and finish times.
	2. Predecessor activity is an activity that must be completed before a given activity can be started.

	B. Event:  The starting or ending point of an activity.
	C. Float:  The measure of leeway in starting and completing an activity.
	1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a jointly owned, expiring Project resource available to both parties as needed to meet schedule milestones and Contract completion date.
	2. Free float is the amount of time an activity can be delayed without adversely affecting the early start of the following activity.
	3. Total float is the measure of leeway in starting or completing an activity without adversely affecting the planned Project completion date.

	D. Fragnet:  A partial or fragmentary network that breaks down activities into smaller activities for greater detail.
	E. Milestone:  A key or critical point in time for reference or measurement.
	F. Network Diagram:  A graphic diagram of a network schedule, showing activities and activity relationships.

	1.4 SUBMITTALS
	A. Qualification Data:  For firms and persons specified in "Quality Assurance" Article to demonstrate their capabilities and experience.  Include lists of completed projects with project names and addresses, names and addresses of Engineers and owners...
	B. Preliminary Construction Schedule:  Submit two printed copies; one a single sheet of reproducible media, and one a print.
	C. Contractor's Construction Schedule:  Submit two printed copies of initial schedule, one a reproducible print and one a blue- or black-line print, large enough to show entire schedule for entire construction period.
	D. Daily Construction Reports:  Submit 2 copies at monthly intervals.

	1.5 COORDINATION
	A. Coordinate preparation and processing of schedules and reports with performance of construction activities and with scheduling and reporting of separate contractors.
	B. Coordinate Contractor's Construction Schedule, list of subcontracts, Submittals Schedule, progress reports, payment requests, and other required schedules and reports.
	1. Secure time commitments for performing critical elements of the Work from parties involved.
	2. Coordinate each construction activity in the network with other activities and schedule them in proper sequence.



	PART 2 -  PRODUCTS
	2.1 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL
	A. Time Frame:  Extend schedule from date established for the Notice to Proceed to date of Substantial Completion.
	1. Contract completion date shall not be changed by submission of a schedule that shows an early completion date, unless specifically authorized by Change Order.
	2. Procurement Activities:  Include procurement process activities for long lead items and major items, requiring a cycle of more than 60 days, as separate activities in schedule.  Procurement cycle activities include, but are not limited to, submitta...
	3. Submittal Review Time:  Include review and resubmittal times indicated in Division 1 Section "Submittal Procedures" in schedule.  Coordinate submittal review times in Contractor's Construction Schedule with Submittals Schedule.
	4. Startup and Testing Time:  Include time for startup and testing.
	5. Substantial Completion:  Indicate completion in advance of date established for Substantial Completion, and allow time for Engineer's administrative procedures necessary for certification of Substantial Completion.

	B. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and as follows in schedule, and show how the sequence of the Work is affected.
	C. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but not limited to, the Notice to Proceed, Substantial Completion, and Final Completion.
	D. Contract Modifications:  For each proposed contract modification and concurrent with its submission, prepare a time-impact analysis using fragnets to demonstrate the effect of the proposed change on the overall project schedule.

	2.2 PRELIMINARY CONSTRUCTION SCHEDULE
	A. Bar-Chart Schedule:  Submit preliminary horizontal bar-chart-type construction schedule at the preconstruction conference.
	B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of each week with a continuous vertical line.  Outline significant construction activities for construction. Include cash requirement prediction based...

	2.3 REPORTS
	A. Daily Construction Reports:  Prepare a daily construction report recording the following information concerning events at Project site:
	1. List of subcontractors at Project site.
	2. List of separate contractors at Project site.
	3. Approximate count of personnel at Project site.
	4. High and low temperatures and general weather conditions.
	5. Accidents.
	6. Meetings and significant decisions.
	7. Daily work progress.
	8. Unusual events (refer to special reports).
	9. Stoppages, delays, shortages, and losses.
	10. Meter readings and similar recordings.
	11. Emergency procedures.
	12. Orders and requests of authorities having jurisdiction.
	13. Change Orders received and implemented.
	14. Work Change Directives received.
	15. Services connected and disconnected.
	16. Equipment or system tests and startups.
	17. Partial Completions and occupancies.
	18. Substantial Completions authorized.



	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE
	A. Contractor's Construction Schedule Updating:  At monthly intervals, update schedule to reflect actual construction progress and activities.  Issue schedule one week before each regularly scheduled progress meeting.
	1. Revise schedule immediately after each meeting or other activity where revisions have been recognized or made.  Issue updated schedule concurrently with the report of each such meeting.
	2. Include a report with updated schedule that indicates every change, including, but not limited to, changes in logic, durations, actual starts and finishes, and activity durations.
	3. As the Work progresses, indicate Actual Completion percentage for each activity.

	B. Distribution:  Distribute copies of approved schedule to Engineer, Owner, separate testing and inspecting agencies, and other parties identified by Contractor with a need-to-know schedule responsibility.
	1. Post copies in Project meeting rooms and temporary field offices.
	2. When revisions are made, distribute updated schedules to the same parties and post in the same locations.  Delete parties from distribution when they have completed their assigned portion of the Work and are no longer involved in performance of con...
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and Special Provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submitting Shop Drawings, Product Data, Samples, and other miscellaneous submittals.
	B. Related Sections include the following:
	1. Division 1 Section "Payment Procedures" for submitting Applications for Payment.
	2. Division 1 Section "Project Management and Coordination" for submitting Coordination Drawings.
	3. Division 1 Section "Construction Progress Documentation" for submitting schedules and reports, including Contractor's Construction Schedule.
	4. Division 1 Section "Contractor Quality Control and Owner Quality Assurance" for submitting test and inspection reports and Delegated-Design Submittals.


	1.3 DEFINITIONS
	A. Action Submittals:  Written and graphic information that requires Engineer's responsive action.
	B. Informational Submittals:  Written information that does not require Engineer's approval.  Submittals may be rejected for not complying with requirements.

	1.4 SUBMITTAL PROCEDURES
	A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be provided by Engineer for Contractor's use in preparing submittals.
	B. Coordination:  Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Coordinate transmittal of different types of submittals for related parts of the Work so processing will not be delayed because of need to review submittals concurrently for coordination.
	a. Engineer reserves the right to withhold action on a submittal requiring coordination with other submittals until related submittals are received.


	C. Submittals Schedule:  Comply with requirements in Division 1 Section "Construction Progress Documentation" for list of submittals and time requirements for scheduled performance of related construction activities.
	D. Direct Transmittal from Prime Contractor:  Engineer will not accept submittals from anyone but the Prime Contractor.
	E. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as follows.  Time for review shall commence on Engineer's receipt of submittal.
	1. Initial Review:  Allow 15 days for initial review of each submittal.  Allow additional time if processing must be delayed to permit coordination with subsequent submittals. Engineer will advise Contractor when a submittal being processed must be de...
	2. Allow 15 days for processing each resubmittal.
	3. No extension of the Contract Time will be authorized because of failure to transmit submittals enough in advance of the Work to permit processing.

	F. Identification:  Place a permanent label or title block on each submittal for identification.
	1. Indicate name of firm or entity that prepared each submittal on label or title block.
	2. Provide a space approximately 4 by 5 inches (100 by 125 mm) on label or beside title block to record Contractor's review and approval markings and action taken by Engineer.
	3. Include the following information on label for processing and recording action taken:
	a. Project name.
	b. Date.
	c. Name and address of Engineer.
	d. Name and address of Contractor.
	e. Name and address of subcontractor.
	f. Name and address of supplier.
	g. Name of manufacturer.
	h. Unique identifier, including revision number.
	i. Number and title of appropriate Specification Section.


	G. Deviations:  Highlight, encircle, or otherwise identify deviations from the Contract Documents on submittals.
	H. Additional Copies:  Unless additional copies are required for final submittal, and unless Engineer observes noncompliance with provisions of the Contract Documents, initial submittal may serve as final submittal.
	I. Transmittal:  Package each submittal individually and appropriately for transmittal and handling.  Transmit each submittal using a transmittal form.  Engineer will discard submittals received from sources other than Contractor.
	1. On an attached separate sheet, prepared on Contractor's letterhead, record relevant information, requests for data, revisions other than those requested by Engineer on previous submittals, and deviations from requirements of the Contract Documents,...
	2. Include Contractor's certification stating that information submitted complies with requirements of the Contract Documents.
	3. Transmittal Form:  Provide locations on form for the following information:
	a. Project name.
	b. Date.
	c. Destination (To:).
	d. Source (From:).
	e. Names of subcontractor, manufacturer, and supplier.
	f. Category and type of submittal.
	g. Submittal purpose and description.
	h. Submittal and transmittal distribution record.
	i. Remarks.
	j. Signature of transmitter.


	J. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities.  Show distribution on trans...
	K. Use for Construction:  Use only final submittals with mark indicating action taken by Engineer in connection with construction.


	PART 2 -  PRODUCTS
	2.1 ACTION SUBMITTALS
	A. General:  Prepare and submit Action Submittals required by individual Specification Sections.
	1. Number of Copies:  Submit five copies of each submittal, unless otherwise indicated.  Engineer will return two copies.  Mark up and retain one returned copy as a Project Record Document.
	2. Electronic Submittal: Contractor may, at his option, provide Action Submittals in an electronic format.  The provisions stated in Section 1.4 “Submittal Procedures” shall apply.  The electronic submittal must be legible and be in Adobe® .pdf format...

	B. Product Data:  Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard printed data are not suitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's written recommendations.
	b. Manufacturer's product specifications.
	c. Manufacturer's installation instructions.
	d. Standard color charts.
	e. Manufacturer's catalog cuts.
	f. Wiring diagrams showing factory-installed wiring.
	g. Printed performance curves.
	h. Operational range diagrams.
	i. Mill reports.
	j. Standard product operating and maintenance manuals.
	k. Compliance with recognized trade association standards.
	l. Compliance with recognized testing agency standards.
	m. Application of testing agency labels and seals.
	n. Notation of coordination requirements.


	C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	1. Preparation:  Include the following information, as applicable:
	a. Dimensions.
	b. Identification of products.
	c. Fabrication and installation drawings.
	d. Roughing-in and setting diagrams.
	e. Wiring diagrams showing field-installed wiring, including power, signal, and control wiring.
	f. Shopwork manufacturing instructions.
	g. Templates and patterns.
	h. Schedules.
	i. Design calculations.
	j. Compliance with specified standards.
	k. Notation of coordination requirements.
	l. Notation of dimensions established by field measurement.

	2. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed wiring.
	3. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by 40 inches (750 by 1000 mm).

	D. Coordination Drawings:  Comply with requirements in Division 1 Section "Project Management and Coordination."
	E. Contractor's Construction Schedule:  Comply with requirements in Division 1 Section "Construction Progress Documentation" for Construction Manager's action.
	F. Submittals Schedule:  Comply with requirements in Division 1 Section "Construction Progress Documentation."
	G. Application for Payment:  Comply with requirements in Division 1 Section "Payment Procedures."
	H. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design.  Include the following information in tabu...
	1. Name, address, and telephone number of entity performing subcontract or supplying products.
	2. Number and title of related Specification Section(s) covered by subcontract.
	3. Drawing number and detail references, as appropriate, covered by subcontract.


	2.2 INFORMATIONAL SUBMITTALS
	A. General:  Prepare and submit Informational Submittals required by other Specification Sections.
	1. Number of Copies:  Submit two copies of each submittal, unless otherwise indicated.  Engineer will not return copies.
	2. Certificates and Certifications:  Provide a notarized statement that includes signature of entity responsible for preparing certification.  Certificates and certifications shall be signed by an officer or other individual authorized to sign documen...
	3. Test and Inspection Reports:  Comply with requirements in Division 1 Section "Quality Requirements."
	4. Electronic Submittal: Contractor may, at his option, provide Informational Submittals in an electronic format.  The provisions stated in Section 1.4 “Submittal Procedures” shall apply.  The electronic submittal must be legible and be in Adobe® .pdf...

	B. Contractor's Construction Schedule:  Comply with requirements in Division 1 Section "Construction Progress Documentation."
	C. Qualification Data:  Prepare written information that demonstrates capabilities and experience of firm or person.  Include lists of completed projects with project names and addresses, names and addresses of Engineers and owners, and other informat...
	D. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that product complies with requirements.
	E. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that Installer complies with requirements and, where required, is authorized for this specific Project.
	F. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying that manufacturer complies with requirements.  Include evidence of manufacturing experience where required.
	G. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that material complies with requirements.
	H. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting test results of material for compliance with requirements.
	I. Preconstruction Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of tests performed before installation of product, for compliance with performance requirem...
	J. Compatibility Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of compatibility tests performed before installation of product.  Include written recommendat...
	K. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's standard form, indicating and interpreting results of field tests performed either during installation of product or after product is installed in its f...
	L. Product Test Reports:  Prepare written reports indicating current product produced by manufacturer complies with requirements.  Base reports on evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or on compreh...
	M. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and normal maintenance of products and equipment.  Comply with requirements in Division 1 Section "Closeout Procedures and Operation and Maintenance Data."
	N. Design Data:  Prepare written and graphic information, including, but not limited to, performance and design criteria, list of applicable codes and regulations, and calculations.  Include list of assumptions and other performance and design criteri...
	O. Manufacturer's Instructions:  Prepare written or published information that documents manufacturer's recommendations, guidelines, and procedures for installing or operating a product or equipment.  Include name of product and name, address, and tel...
	1. Preparation of substrates.
	2. Required substrate tolerances.
	3. Sequence of installation or erection.
	4. Required installation tolerances.
	5. Required adjustments.
	6. Recommendations for cleaning and protection.

	P. Manufacturer's Field Reports:  Prepare written information documenting factory-authorized service representative's tests and inspections.  Include the following, as applicable:
	1. Name, address, and telephone number of factory-authorized service representative making report.
	2. Statement on condition of substrates and their acceptability for installation of product.
	3. Statement that products at Project site comply with requirements.
	4. Summary of installation procedures being followed, whether they comply with requirements and, if not, what corrective action was taken.
	5. Results of operational and other tests and a statement of whether observed performance complies with requirements.
	6. Statement whether conditions, products, and installation will affect warranty.
	7. Other required items indicated in individual Specification Sections.

	Q. Insurance Certificates and Bonds:  Prepare written information indicating current status of insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of coverage, amounts of deductibles, if any, and term of the cov...
	R. Material Safety Data Sheets:  Submit information directly to Owner.  If submitted to Engineer, Engineer will not review this information but will return it with no action taken.


	PART 3 -  EXECUTION
	3.1 CONTRACTOR'S REVIEW
	A. Review each submittal and check for compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with approval stamp before submitting to Engineer.
	B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name and location, submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval, and statement certifying that submi...

	3.2 ENGINEER'S  ACTION
	A. General:  Engineer will not review submittals that do not bear Contractor's approval stamp and will return them without action.
	B. Action Submittals:  Engineer will review each submittal, make marks to indicate corrections or modifications required, and return it.  Engineer  will stamp each submittal with an action stamp and will mark stamp appropriately to indicate action tak...
	1. Reviewed
	2. Reviewed and Noted
	3. Revise and Resubmit

	C. Informational Submittals:  Engineer will review each submittal and will not return it, or will reject and return it if it does not comply with requirements.  Engineer will forward each submittal to appropriate party.
	D. Submittals not required by the Contract Documents will not be reviewed and may be discarded.
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	ARTICLE 1 –  Bid Recipient
	1.01 This Bid is submitted to:
	1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	ARTICLE 2 –  Bidder’s Acknowledgements
	2.01 Bidder accepts all of the terms and conditions of the UInvitation to BidU and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after t...

	ARTICLE 3 –  Bidder’s Representations
	3.01 In submitting this Bid, Bidder represents that:
	A. Bidder has examined and carefully studied the Bidding Documents, and any data and reference items identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda:
	B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been ide...
	E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-r...
	F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of ...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
	J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furni...


	ARTICLE 4 –  Bidder’s Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.D:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the e execution of the Contract.


	4.02 UBidder certifies that no official of the Owner, Engineer, or any member of such official’s immediate family has direct or indirect interest in the pecuniary profits or Contracts of the Bidder.

	ARTICLE 5 –  Basis of Bid
	5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

	Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor’s overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely for ...
	ARTICLE 6 –  Time of Completion
	6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before the dates or within the number of calendar days indicated in th...
	6.02 Bidder accepts the provisions of the Agreement as to liquidated damagesU and payments to Owner for Unscheduled Employment of the EngineerU.

	ARTICLE 7 –  Attachments to this Bid
	7.01 The following documents are submitted with and made a condition of this Bid:
	A. Required Bid security;


	ARTICLE 8 –  Defined Terms
	8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

	ARTICLE 9 –   Bid Submittal
	Reminder to Notary:  When notarizing a signature on behalf of a corporation, the notary should determine (1) the identity of the person who is actually signing the document, (2) the capacity of the person to sign on behalf of the entity, and (3) the authority to sign for that entity in this particular transaction. If you have questions or are unsure of how to notarize a document in which the signature is in a representative capacity, please contact the Montana Secretary of State at (406) 444-5379.
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	ARTICLE 1 –  Defined Terms
	1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the meanings indicated below:
	A. Issuing Office – The office from which the Bidding Documents are to be issued.


	ARTICLE 2 –  Copies of Bidding Documents
	2.01 Complete sets of the Bidding Documents may be obtained from the Issuing Office in the number and format stated in the advertisement or invitation to bid.
	2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer assumes any responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.
	2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so only for the purpose of obtaining Bids for the Work and do not authorize or confer a license for any other use.

	ARTICLE 3 –  Qualifications of BiddeRS
	3.01 To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within Ufive (5)U days of Owner’s request, Bidder shall submit (a) written evidence establishing its qualifications such as financial data, previous experien...
	A. Evidence of Bidder’s authority to do business in the state where the Project is located.
	B. Bidder’s state or other contractor license number, if applicable.
	C. Subcontractor and Supplier qualification information; coordinate with provisions of Article 12 of these Instructions, “Subcontractors, Suppliers, and Others.”
	D. S[Other required information regarding qualifications]

	3.02 A Bidder’s failure to submit required qualification information within the times indicated may disqualify Bidder from receiving an award of the Contract.
	3.03 No requirement in this Article 3 to submit information will prejudice the right of Owner to seek additional pertinent information regarding Bidder’s qualifications.
	3.04 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s representations and certifications.

	ARTICLE 4 –  Site and Other Areas; Existing Site Conditions; Examination of Site; Owner’s Safety Program; Other Work at the Site
	4.01 Site and Other Areas
	A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way, easements, and other lands furnished by Owner for the use of the Contractor. Any additional lands required for temporary construction facilities, const...

	4.02 Existing Site Conditions
	A. Subsurface and Physical Conditions; Hazardous Environmental Conditions
	1. The SSupplementary ConditionsS USpecial ProvisionsU identify:
	a. those reports known to Owner of explorations and tests of subsurface conditions at or adjacent to the Site.
	b. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).
	c. reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site.
	d. Technical Data contained in such reports and drawings.

	2. Owner will make copies of reports and drawings referenced above available to any Bidder on request. These reports and drawings are not part of the Contract Documents, but the Technical Data contained therein upon whose accuracy Bidder is entitled t...
	3. If the Supplementary Conditions Uor Special ProvisionsU do not identify Technical Data, the default definition of Technical Data set forth in Article 1 of the General Conditions will apply.

	B. Underground Facilities: Information and data shown or indicated in the Bidding Documents with respect to existing Underground Facilities at or adjacent to the Site are set forth in the Contract Documents and are based upon information and data furn...
	C. Adequacy of Data: Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders with respect to subsurface conditions, other physical conditions, and Underground Facilities, and possible changes in the Bidding Doc...

	4.03 Site Visit and Testing by Bidders
	A. Bidder shall conduct the required Site visit during normal working hours, and shall not disturb any ongoing operations at the Site.
	B. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site conditions.
	C. On request, and to the extent Owner has control over the Site, and schedule permitting, the Owner will provide Bidder access to the Site to conduct such additional examinations, investigations, explorations, tests, and studies as Bidder deems neces...
	D. Bidder shall comply with all applicable Laws and Regulations regarding excavation and location of utilities, obtain all permits, and comply with all terms and conditions established by Owner or by property owners or other entities controlling the S...
	E. Bidder shall fill Uand compact Uall holes and clean up and restore the Site to its former condition upon completion of such explorations, investigations, tests, and studies.

	4.04 Owner’s Safety Program
	A. Site visits and work at the Site may be governed by an Owner safety program. As the General Conditions indicate, if an Owner safety program exists, it will be noted in the Supplementary Conditions.

	4.05 Other Work at the Site
	A. Reference is made to Article 8 of the Supplementary Conditions and USpecial Provisions Ufor the identification of the general nature of other work of which Owner is aware (if any) that is to be performed at the Site by Owner or others (such as util...


	ARTICLE 5 –  Bidder’s Representations
	5.01 It is the responsibility of each Bidder before submitting a Bid to:
	A. examine and carefully study the Bidding Documents, and any data and reference items identified in the Bidding Documents;
	B. visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfy itself as to the general, local, and Site conditions that may affect cost, progress, and performance of the WorkU incl...
	C. become familiar with and satisfy itself as to all  Laws and Regulations that may affect cost, progress, and performance of the Work;
	D. carefully study all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in th...
	E. consider the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and the Site-related report...
	F. agree, based on the information and observations referred to in the preceding paragraph, that at the time of submitting its Bid no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of it...
	G. become aware of the general nature of the work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents;
	H. promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by Engineer is acceptable to Bidder;
	I. determine that the Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work; and
	J. agree that the submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, that without exception the Bid and all prices in the Bid are premised upon performing a...


	ARTICLE 6 –  Pre-Bid Conference
	6.01 A pre-Bid conference will be held at the time and location stated in the invitation or advertisement to bid. Representatives of Owner and Engineer will be present to discuss the Project. Bidders are encouraged to attend and participate in the con...

	ARTICLE 7 –  Interpretations and Addenda
	7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to Engineer in writing. Interpretations or clarifications considered necessary by Engineer in response to such questions will be issued by Addenda delivered to...
	7.02 Addenda may be issued to clarify, correct, supplement, or change the Bidding Documents.
	7.03 UAny addenda issued during the time of bidding must be covered in the Bid and included in the Contract Price in the Agreement.  Receipt of each addendum must be acknowledged in the Bid.  Any Bid in which all issued addenda are not acknowledged ma...

	ARTICLE 8 –  Bid Security
	8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of Uten Upercent U(10%)U of Bidder’s maximum Bid price (determined by adding the base bid and all alternates) and in the form of a certified check, bank money order, or ...
	8.02 The Bid security of the apparent Successful Bidder will be retained until Owner awards the contract to such Bidder, and such Bidder has executed the Contract Documents, furnished the required contract security, and met the other conditions of the...
	8.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving the award may be retained by Owner until the earlier of seven days after the Effective Date of the Contract or 61 days after the Bid opening, whereupon...
	8.04 Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving the award will be released within seven days after the Bid opening.

	ARTICLE 9 –  Contract Times
	9.01 The number of days within which, or the dates by which, the Work is to be substantially completed, and completed and ready for final payment, are set forth in the Agreement.

	ARTICLE 10 –  Liquidated Damages
	10.01 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial Completion, or completion of the Work in readiness for final payment, are set forth in the Agreement.

	ARTICLE 11 –  Substitute and “Or-Equal” Items
	11.01 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified or described in the Bidding Documents, and those “or-equal” or substitute or materials and equipment subsequently approved by Engineer prior to the ...
	11.02 All prices that Bidder sets forth in its Bid shall be based on the presumption that the Contractor will furnish the materials and equipment specified or described in the Bidding Documents, as supplemented by Addenda. Any assumptions regarding th...
	11.03 USubstitutes and “or-equal” materials and equipment may be proposed by Contractor in accordance with Paragraphs 7.04 and 7.05 of the General Conditions after the Effective Date of the Contract.

	ARTICLE 12 –  Subcontractors, Suppliers, and Others
	12.01 A Bidder shall be prepared to retain specific Subcontractors, Suppliers, or other individuals or entities for the performance of the Work if required by the Bidding Documents (most commonly in the Specifications) to do so. If a prospective Bidde...
	12.02 Subsequent to the submittal of the Bid, Owner may not require the Successful Bidder or Contractor to retain any Subcontractor, Supplier, or other individual or entity against which Contractor has reasonable objection.
	12.03 The apparent Successful Bidder, and any other Bidder so requested, shall within five days after Bid opening, submit to Owner a list of the Subcontractors or Suppliers proposed Sfor the following portions of the WorkS Uto be utilized for work on ...
	12.04 If apparent Successful Bidder declines to make any such substitution, Owner may award the Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, or other individuals or entities. Declining to make requested...

	ARTICLE 13 –  Preparation of Bid
	13.01 The Bid Form is included with the Bidding Documents.
	A. All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures or alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be indicated for each section, Bid item, alternate, adjustm...
	B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder may enter the words “No Bid” or “Not Applicable.”

	13.02 A Bid by a corporation shall be executed in the corporate name by a corporate officer (whose title must appear under the signature)S, accompanied by evidence of authority to signS. The corporate address and state of incorporation shall be shown.
	13.03 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose title must appear under the signature)S, accompanied by evidence of authority to signS. The partnership’s address for receiving notices shall be shown.
	13.04 A Bid by a limited liability company shall be executed in the name of the firm by a member or other authorized personS and accompanied by evidence of authority to signS. The state of formation of the firm and the firm’s address for receiving not...
	13.05 A Bid by an individual shall show the Bidder’s name and address for receiving notices.
	13.06 A Bid by a joint venture shall be executed by an authorized representative of each joint venturer in the manner indicated on the Bid Form. The joint venture’s address for receiving notices shall be shown.
	13.07 All names shall be printed in ink below the signatures.
	13.08 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall be filled in on the Bid Form.
	13.09 Postal and e-mail addresses and telephone number for communications regarding the Bid shall be shown.
	13.10 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state where the Project is located, or Bidder shall covenant in writing to obtain such authority and qualification prior to award of the Contract and at...

	ARTICLE 14 –  Basis of Bid
	14.01 Unit Price Uand/or Lump Sum
	A. Bidders shall submit a Bid on a unit price Uand/or lump sumU basis for each item of Work listed in the Sunit price section ofS Ubid schedule included inU the Bid Form.
	B. UThe Bid will not be considered unless the Bid Form is complete, containing all unit prices and/or lump sum prices for each Bid item included in the Bid Form, and Bids and totals are shown legibly in their proper locations.  The total amount of the...
	C. The “Bid Price” (sometimes referred to as the extended price) for each Sunit priceS Bid item will be the product of the “Estimated Quantity” (which Owner or its representative has set forth in the Bid Form) for the item and the corresponding “Bid U...
	D. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the co...

	14.02 Allowances
	A. For cash allowances the Bid price shall include such amounts as the Bidder deems proper for Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if any, named in the Contract Documents, in accordance with Paragrap...


	ARTICLE 15 –  Submittal of Bid
	15.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy of the Bid Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to be completed and submitted with the Bid security and the other ...
	15.02 A Bid shall be received no later than the date and time prescribed and at the place indicated in the advertisement or invitation to bid and shall be enclosed in a plainly marked package with the Project title (and, if applicable, the designated ...
	A. UA Bid will not be considered unless accompanied by the proper Bid Security in accordance with Article 8 of these Instructions to Bidders.
	B. UBids, Bid Securities, or bid modifications submitted by electronic transmission (such as fax or e-mail) will not be considered.

	15.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the correct location or in the designated manner, will not be accepted and will be returned to the Bidder unopened.

	ARTICLE 16 –  Modification and Withdrawal of Bid
	16.01 A Bid may be withdrawn by an appropriate document duly executed in the same manner that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the date and time Sfor the opening of BidsSU the bids are dueU. Upo...
	16.02 If a Bidder wishes to modify its Bid prior to SBid openingSU the date and time the bids are dueU, Bidder must withdraw its initial Bid in the manner specified in Paragraph 16.01 and submit a new Bid prior to the date and time Sfor the opening of...
	16.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a material and substantial mistake in the preparation o...

	ARTICLE 17 –  Opening of Bids
	17.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and, unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids and major alternates, if any, will be made avail...

	ARTICLE 18 –  Bids to Remain Subject to Acceptance
	18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period.

	ARTICLE 19 –  Evaluation of Bids and Award of Contract
	19.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and evaluation, t...
	19.02 If Owner awards the contract for the Work, such award shall be to the responsible Bidder submitting the lowest responsive Bid.
	19.03 Evaluation of Bids
	A. In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed requirements, and such alternates, unit prices, and other data, as may be requested in the Bid Form or prior to the Notice of Award.
	B. For the determination of the apparent low Bidder when unit price bids are submitted, Bids will be compared on the basis of the total of the products of the estimated quantity of each item and unit price Bid for that item, together with any lump sum...

	19.04 In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder and may consider the qualifications and experience of Subcontractors and Suppliers proposed for those portions of the Work for which the identity...
	19.05 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers.

	ARTICLE 20 –  Bonds and Insurance
	20.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets forth Owner’s requirements as to performance and payment bonds and insurance. When the Successful Bidder delivers the Agreement (executed by Successful...

	ARTICLE 21 –  Signing of Agreement
	21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the unexecuted counterparts of the Agreement along with the other Contract Documents as identified in the Agreement. Within 15 days thereafter, Successful B...

	ARTICLE 22 –  UState Laws and Regulations
	22.01 UAll applicable laws, ordinances and the rules and regulations of authorities having jurisdiction over construction of the project shall apply to the Contract throughout. State laws and ordinances which the Contractor must comply with, include b...
	22.02 UConstruction Contractors shall be registered in order to bid this project.  Registration shall be per Montana Code Annotated 39-9-201.  All Subcontractors whose portion of the work is over $2,500 will be required to submit proof of registration...
	22.03 UPursuant to Section 15-50-205, Montana Code Annotated, the Owner is required to withhold one (1) percent of all payments due the Contractor and is required to transmit such monies to the State Board of Equalization as part of the Public Contrac...
	22.04 UPursuant to Section 15-70-403, Montana Code Annotated, fuels used for construction projects awarded by public agencies shall be undyed fuel on which Montana fuel tax has been paid.

	ARTICLE 23 –  UWage Requirements
	23.01 UIn accordance with MCA 18-2-401 and 18-2-402, the Contractor and all Subcontractors must pay, as a minimum, the rate of wages as provided in the Montana Prevailing Wage Rates including fringe benefits and applicable zone pay.  A copy of the cur...
	23.02 UIn accordance with MCA 18-2-422, the Contractor and all Subcontractors must maintain certified payrolls for a period of not less than 3 years from the completion of work and post a statement of all wages and fringe benefits at the site of the w...
	23.03 UThe Contractor must submit certified payrolls for all employees and employees of Subcontractors to the Engineer within one week of issuing each respective payroll.
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	ARTICLE 1 –  WORK
	1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

	ARTICLE 2 –  THE PROJECT
	2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows: Asphalt Overlay for a portion of Birdseye Road, from rail road track at Williams Street, to next rail road track – 1.89 miles, in Lewis and ...

	ARTICLE 3 –  ENGINEER
	3.01 The part of the Project that pertains to the Work has been designed by UJesse Whitford, CET IV, CWIU.
	3.02 Who is hereinafter called (“Engineer”) to act as Owner’s representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the Work in acc...

	ARTICLE 4 –  CONTRACT TIMES
	4.01 Time of the Essence
	A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

	4.02 Contract Times: Dates
	A. The Work will be substantially completed on or before UJuly 15, 2023 Uand completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before UAugust 15, 2023.

	4.03 Liquidated Damages
	A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the times specified in Paragraph 4.02...
	1. Substantial Completion: Contractor shall pay Owner $U_500_U for each day that expires after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A above for Substantial Completion until the Work is substantially complete.
	2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final pay...
	3. Liquidated damages for failing to timely attain Substantial Completion and final completion are not additive and will not be imposed concurrently.
	4. Milestones: Contractor shall pay Owner $U_500_U for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for achievement of Milestone 1, until Milestone 1 is achieved.


	4.04 Special Damages
	A. In addition to the amount provided for liquidated damages, Contractor shall reimburse Owner (1) for any fines or penalties imposed on Owner as a direct result of the Contractor’s failure to attain Substantial Completion according to the Contract Ti...
	B. After Contractor achieves Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times, Contractor shall reimburse Owner for the actual costs reasonably incurred by Owner for engineer...


	ARTICLE 5 –  CONTRACT PRICE
	5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents the amounts that follow, subject to adjustment under the Contract:

	ARTICLE 6 –  PAYMENT PROCEDURES
	6.01 Submittal and Processing of Payments
	A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

	6.02 Progress Payments; Retainage
	A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s Applications for Payment on or about the UtenthU day of each month during performance of the Work as provided in Paragraph 6.02.A.1 below, provided tha...
	1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not li...
	a. U100U percent of Work completed (with the balance being retainage). If the Work has been 50 percent completed as determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and Engineer, then as long as the...
	b. 0 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).


	B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to U100U percent of the Work completed, less such amounts set off by Owner pursuant to Paragraph 15.01.E of the General Conditions, and less ...

	6.03 Final Payment
	A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 15.06.


	ARTICLE 7 –  INTEREST
	7.01 All amounts not paid when due shall bear interest at the rate of 0 percent per annum.

	ARTICLE 8 –  CONTRACTOR’S REPRESENTATIONS
	8.01 In order to induce Owner to enter into this Contract, Contractor makes the following representations:
	A. Contractor has examined and carefully studied the Contract Documents, and any data and reference items identified in the Contract Documents.
	B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been...
	E. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and t...
	F. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Pr...
	G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
	H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
	I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
	J. Contractor’s entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.


	ARTICLE 9 –  CONTRACT DOCUMENTS
	9.01 Contents
	A. The Contract Documents consist of the following:
	1. This Agreement (pages 1 to U8,U inclusive).
	2. Performance bond (pages 1 to 3, inclusive).
	3. Payment bond (pages 1 to 3, inclusive).
	4. General Conditions (pages i to U65U, inclusive).
	5. Supplementary Conditions (pages i to U18U, inclusive).
	6. Specifications as listed in the table of contents of the Project Manual.
	7. Addenda (numbers U___U to U___U, inclusive).
	8. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
	a. Notice to Proceed.
	b. Work Change Directives.
	c. Change Orders.


	B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
	C. There are no Contract Documents other than those listed above in this Article 9.
	D. The Contract Documents may only be amended, modified, or supplemented as provided in the General Conditions.


	ARTICLE 10 –  MISCELLANEOUS
	10.01 Terms
	A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

	10.02 Assignment of Contract
	A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifi...

	10.03 Successors and Assigns
	A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to the other party hereto, its successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contr...

	10.04 Severability
	A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the...

	10.05 Contractor’s Certifications
	A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract.  For the purposes of this Paragraph 10.05:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.


	10.06 Other Provisions
	A. Owner stipulates that if the General Conditions that are made a part of this Contract are based on EJCDC® C-700, Standard General Conditions for the Construction Contract, published by the Engineers Joint Contract Documents Committee®, and if Owner...
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and Special Provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for measurement and payment.

	1.3 DEFINITIONS
	1.4 PROCEDURES
	A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, overhead, and profit.
	B. Measurement and Payment:  The Measurement and Payment sections do not necessarily name all incidental items required to complete the work.  The cost of all such incidentals shall be included in the various related items of work.  All estimated quan...
	C. Engineer will determine the actual quantities and classifications of Unit Price Work performed by the Contractor.
	D. List of Bid Items:  A list of unit Bid Items is included at the end of this Section.  Specification Sections referenced in the schedule contain requirements for materials described under each Bid Item.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -   EXECUTION
	A. Bid Item No. 100 -  ASPHALT OVERLAY; PG 58-28, MPW TYPE B ASPHALT:
	1. Description: This item shall consist of all necessary plant and material needed to successfully overlay 1.98 miles of Birdseye Road from the second railroad track to Austin Road.
	2. Work required under this section shall include, but not be limited to the following:
	a. Supplying PG 58-28, MPW, Type B Bituminous material;
	b. Providing material submittals;
	c. Provide necessary quality control testing;
	d. Applying a 1.5-inch thickness bituminous overlay;
	e. Compacting asphaltic concrete.
	f. Cleanup;
	g. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Tons
	4. Measurement: ASPHALT OVERLAY; PG 58-28, MPW TYPE B ASPHALT shall be measured for by the tons of Bitmuminous asphalt placed.
	5. Payment: Payment for ASPHALT OVERLAY; PG 58-28, MPW TYPE B ASPHALT will be made at the contract unit price bid per Ton placed as indicated on the Bid Form.

	B. Bid Item No. 101 -  TACK COAT, SS-1:
	1. Description: This item shall consist of all necessary plant and material needed to apply tack coat to the designated roadways in accordance with MPW 02502.
	2. Work required under this section shall include, but not be limited to the following:
	a. Supplying SS-1 tack coat oil;
	b. Providing material submittals;
	c. Delivery, unloading, heating, and hauling, and diluting of tack coat;
	d. Provide necessary quality control testing;
	e. Sweeping roadway prior to applying tack coat;
	f. Applying tack oil material using a metered distributor truck at 0.1 gallons/Square Yard;
	g. Cleanup;
	h. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Gallons
	4. Measurement: TACK COAT, SS-1 shall be measured by the gallon of undiluted, asphalt tack coat, complete and in-place.
	5. Payment: Payment for TACK COAT, SS-1 will be made at the contract unit price bid per gallon placed as indicated on the Bid Form.

	C. Bid Item No. 102 - TRAFFIC CONTROL:
	1. Description: This item shall consist of MUTCD compliant traffic control necessary for the safe completion of the project.
	2. Work required under this section shall include, but not be limited to the following:
	a. Supply all labor, materials, and equipment to;
	b. Provide traffic control for bid item 1.

	3. Unit of Measurement: Lump sum  Traffic Control will be paid for at a Lump Sum rate, as indicated on the Bid Form.
	4. Measurement: Measurement for TRAFFIC CONTROL shall be lump sum.
	5. Payment: Payment will be made at the contract unit price bid lump sum for TRAFFIC CONTROL as indicated on the bid form.

	D. Bid Item No. 103 – ASHALT MILLING:
	1. Description: This item shall consist of milling asphalt at edge of 2PndP rail road tracks and paving transition at Austin Road, (1.98 miles from 2PndP set of rail road tracks.). Mill 1 ½” to 2” depth and 10’ length.  Provide smooth transition at bo...
	2. Work required under this section shall include, but not be limited to the following:
	a. Supply all labor, materials and equipment;
	b. Cleanup milled material prior to placement of Tack Oil and Asphalt overlay.

	3. Unit of Measurement: Square Yard
	4. Measurement: ASPHALT MILLING shall be measured for by the square yard milled.
	5. Payment: Payment for ASPHALT MILLING will be made at the contract unit price bid per square yard milled as indicated on the bid form.

	E. Bid Item No. 104. – TEMPORARY REFLECTIVE TABS:
	1. Description: This item shall consist of installing temporary reflective tabs to define centerline of road after placing the overlay.
	2. Work required under this section shall include, but not be limited to the following:
	a. Supplying and installing temporary reflective tabs;
	b. All labor, tools, equipment, materials, royalties and incidentals required to complete the work as specified.

	3. Unit of Measurement: Lump Sum
	4. Measurement: TEMPORARY REFLECTIVE TABS shall measured for by lump sum and as indicated on the plans.
	5. Payment: Payment for TEMPORARY REFLECTIVE TABS will be made at the contract unit price bid lump sum as indicated on the Bid Form.

	F. Bid Item No. 105. – RAILROAD INSURANCE:
	1. Description: Railroad insurance is required by Berlington Northern Santa Fe Railroad (BNSF) and is the responsibility of the contractor to coordinate and acquire. RAILROAD INSURANCE is the work necessary and direct cost of obtaining the required in...
	2. Work required under this section shall include, but not be limited to the following:
	a. Acquiring insurance as required by BNSF;
	b. Coordinate with BNSF as necessary to complete the work;
	c. All labor, tools, equipment, materials, royalties and incidentals required to complete the work as specified.

	3. Unit of Measurement: Lump Sum
	4. Measurement: RAILROAD INSURANCE shall measured for by lump sum.
	5. Payment: Payment for RAILROAD INSURANCE will be made at the contract unit price bid lump sum as indicated on the Bid Form.

	G. MOBILIZATION:
	1. Description: Mobilization IS NOT A BID ITEM. Mobilization is incidental to the project, and no separate payment will be made. Mobilization is the preparatory work and operations including, but not limited to, those necessary for the movement of per...
	2. Unit of Measurement:  None
	3. Measurement: No measurement will be made for MOBILIZATION.
	4. Payment: No separate payment will be made for MOBILIZATIONU.

	H. CONTRACTOR QUALITY CONTROL
	1. Description: Contractor Quality Control IS NOT A BID ITEM.  Contractor QC is incidental to the project, and no separate payment will be made.
	2. Work included under Contractor QC, shall include, but not be limited to the following:
	a. Obtain samples and perform necessary laboratory quality control testing to comply with MPW 02510.
	b. Performing nuclear density testing on asphalt, to ensure proper compaction.
	c. Any necessary quality assurance will be performed by the Owner.

	3. Unit of Measurement: None
	4. Measurement: No measurement will be made for CONTRACTOR QUALITY CONTROL.
	5. Payment: No separate payment will be made for CONTRACTOR QUALITY CONTROL.
	END OF SECTION



	Appendix A.pdf
	Sheet1

	ADP770D.tmp
	ARTICLE 1 –  Bid Recipient
	1.01 This Bid is submitted to:
	1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	ARTICLE 2 –  Bidder’s Acknowledgements
	2.01 Bidder accepts all of the terms and conditions of the UInvitation to BidU and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after t...

	ARTICLE 3 –  Bidder’s Representations
	3.01 In submitting this Bid, Bidder represents that:
	A. Bidder has examined and carefully studied the Bidding Documents, and any data and reference items identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda:
	B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been ide...
	E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-r...
	F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of ...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
	J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furni...


	ARTICLE 4 –  Bidder’s Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.D:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the e execution of the Contract.


	4.02 UBidder certifies that no official of the Owner, Engineer, or any member of such official’s immediate family has direct or indirect interest in the pecuniary profits or Contracts of the Bidder.

	ARTICLE 5 –  Basis of Bid
	5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

	2023 CHIP SEAL UNIT PRICE BID
	Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor’s overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely for ...
	ARTICLE 6 –  Time of Completion
	6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before the dates or within the number of calendar days indicated in th...
	6.02 Bidder accepts the provisions of the Agreement as to liquidated damagesU and payments to Owner for Unscheduled Employment of the EngineerU.

	ARTICLE 7 –  Attachments to this Bid
	7.01 The following documents are submitted with and made a condition of this Bid:
	A. Required Bid security;


	ARTICLE 8 –  Defined Terms
	8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

	ARTICLE 9 –   Bid Submittal
	Reminder to Notary:  When notarizing a signature on behalf of a corporation, the notary should determine (1) the identity of the person who is actually signing the document, (2) the capacity of the person to sign on behalf of the entity, and (3) the authority to sign for that entity in this particular transaction. If you have questions or are unsure of how to notarize a document in which the signature is in a representative capacity, please contact the Montana Secretary of State at (406) 444-5379.
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	ARTICLE 1 –  Bid Recipient
	1.01 This Bid is submitted to:
	1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	ARTICLE 2 –  Bidder’s Acknowledgements
	2.01 Bidder accepts all of the terms and conditions of the UInvitation to BidU and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after t...

	ARTICLE 3 –  Bidder’s Representations
	3.01 In submitting this Bid, Bidder represents that:
	A. Bidder has examined and carefully studied the Bidding Documents, and any data and reference items identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda:
	B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been ide...
	E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-r...
	F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of ...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
	J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furni...


	ARTICLE 4 –  Bidder’s Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.D:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the e execution of the Contract.


	4.02 UBidder certifies that no official of the Owner, Engineer, or any member of such official’s immediate family has direct or indirect interest in the pecuniary profits or Contracts of the Bidder.

	ARTICLE 5 –  Basis of Bid
	5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

	Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor’s overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely for ...
	ARTICLE 6 –  Time of Completion
	6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before the dates or within the number of calendar days indicated in th...
	6.02 Bidder accepts the provisions of the Agreement as to liquidated damagesU and payments to Owner for Unscheduled Employment of the EngineerU.

	ARTICLE 7 –  Attachments to this Bid
	7.01 The following documents are submitted with and made a condition of this Bid:
	A. Required Bid security;


	ARTICLE 8 –  Defined Terms
	8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

	ARTICLE 9 –   Bid Submittal
	Reminder to Notary:  When notarizing a signature on behalf of a corporation, the notary should determine (1) the identity of the person who is actually signing the document, (2) the capacity of the person to sign on behalf of the entity, and (3) the authority to sign for that entity in this particular transaction. If you have questions or are unsure of how to notarize a document in which the signature is in a representative capacity, please contact the Montana Secretary of State at (406) 444-5379.
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	ARTICLE 1 –  WORK
	1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

	ARTICLE 2 –  THE PROJECT
	2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows: Asphalt Overlay for a portion of Birdseye Road, from rail road track at Williams Street, to next rail road track – 1.89 miles, in Lewis and ...

	ARTICLE 3 –  ENGINEER
	3.01 The part of the Project that pertains to the Work has been designed by UJesse Whitford, CET IV, CWIU.
	3.02 Who is hereinafter called (“Engineer”) to act as Owner’s representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the Work in acc...

	ARTICLE 4 –  CONTRACT TIMES
	4.01 Time of the Essence
	A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

	4.02 Contract Times: Dates
	A. The Work will be substantially completed on or before UJuly 15, 2023 Uand completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before UAugust 15, 2023.

	4.03 Liquidated Damages
	A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the times specified in Paragraph 4.02...
	1. Substantial Completion: Contractor shall pay Owner $U_500_U for each day that expires after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A above for Substantial Completion until the Work is substantially complete.
	2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final pay...
	3. Liquidated damages for failing to timely attain Substantial Completion and final completion are not additive and will not be imposed concurrently.
	4. Milestones: Contractor shall pay Owner $U_500_U for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for achievement of Milestone 1, until Milestone 1 is achieved.


	4.04 Special Damages
	A. In addition to the amount provided for liquidated damages, Contractor shall reimburse Owner (1) for any fines or penalties imposed on Owner as a direct result of the Contractor’s failure to attain Substantial Completion according to the Contract Ti...
	B. After Contractor achieves Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times, Contractor shall reimburse Owner for the actual costs reasonably incurred by Owner for engineer...


	ARTICLE 5 –  CONTRACT PRICE
	5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents the amounts that follow, subject to adjustment under the Contract:

	ARTICLE 6 –  PAYMENT PROCEDURES
	6.01 Submittal and Processing of Payments
	A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

	6.02 Progress Payments; Retainage
	A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s Applications for Payment on or about the UtenthU day of each month during performance of the Work as provided in Paragraph 6.02.A.1 below, provided tha...
	1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not li...
	a. U100U percent of Work completed (with the balance being retainage). If the Work has been 50 percent completed as determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and Engineer, then as long as the...
	b. 0 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).


	B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to U100U percent of the Work completed, less such amounts set off by Owner pursuant to Paragraph 15.01.E of the General Conditions, and less ...

	6.03 Final Payment
	A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 15.06.


	ARTICLE 7 –  INTEREST
	7.01 All amounts not paid when due shall bear interest at the rate of 0 percent per annum.

	ARTICLE 8 –  CONTRACTOR’S REPRESENTATIONS
	8.01 In order to induce Owner to enter into this Contract, Contractor makes the following representations:
	A. Contractor has examined and carefully studied the Contract Documents, and any data and reference items identified in the Contract Documents.
	B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been...
	E. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and t...
	F. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Pr...
	G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
	H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
	I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
	J. Contractor’s entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.


	ARTICLE 9 –  CONTRACT DOCUMENTS
	9.01 Contents
	A. The Contract Documents consist of the following:
	1. This Agreement (pages 1 to U8,U inclusive).
	2. Performance bond (pages 1 to 3, inclusive).
	3. Payment bond (pages 1 to 3, inclusive).
	4. General Conditions (pages i to U65U, inclusive).
	5. Supplementary Conditions (pages i to U18U, inclusive).
	6. Specifications as listed in the table of contents of the Project Manual.
	7. Addenda (numbers U___U to U___U, inclusive).
	8. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
	a. Notice to Proceed.
	b. Work Change Directives.
	c. Change Orders.


	B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
	C. There are no Contract Documents other than those listed above in this Article 9.
	D. The Contract Documents may only be amended, modified, or supplemented as provided in the General Conditions.


	ARTICLE 10 –  MISCELLANEOUS
	10.01 Terms
	A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

	10.02 Assignment of Contract
	A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifi...

	10.03 Successors and Assigns
	A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to the other party hereto, its successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contr...

	10.04 Severability
	A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the...

	10.05 Contractor’s Certifications
	A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract.  For the purposes of this Paragraph 10.05:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.


	10.06 Other Provisions
	A. Owner stipulates that if the General Conditions that are made a part of this Contract are based on EJCDC® C-700, Standard General Conditions for the Construction Contract, published by the Engineers Joint Contract Documents Committee®, and if Owner...
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	ARTICLE 1 –  Bid Recipient
	1.01 This Bid is submitted to:
	1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	ARTICLE 2 –  Bidder’s Acknowledgements
	2.01 Bidder accepts all of the terms and conditions of the UInvitation to BidU and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after t...

	ARTICLE 3 –  Bidder’s Representations
	3.01 In submitting this Bid, Bidder represents that:
	A. Bidder has examined and carefully studied the Bidding Documents, and any data and reference items identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda:
	B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been ide...
	E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-r...
	F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of ...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
	J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furni...


	ARTICLE 4 –  Bidder’s Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.D:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the e execution of the Contract.


	4.02 UBidder certifies that no official of the Owner, Engineer, or any member of such official’s immediate family has direct or indirect interest in the pecuniary profits or Contracts of the Bidder.

	ARTICLE 5 –  Basis of Bid
	5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

	Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor’s overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely for ...
	ARTICLE 6 –  Time of Completion
	6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before the dates or within the number of calendar days indicated in th...
	6.02 Bidder accepts the provisions of the Agreement as to liquidated damagesU and payments to Owner for Unscheduled Employment of the EngineerU.

	ARTICLE 7 –  Attachments to this Bid
	7.01 The following documents are submitted with and made a condition of this Bid:
	A. Required Bid security;


	ARTICLE 8 –  Defined Terms
	8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

	ARTICLE 9 –   Bid Submittal
	Reminder to Notary:  When notarizing a signature on behalf of a corporation, the notary should determine (1) the identity of the person who is actually signing the document, (2) the capacity of the person to sign on behalf of the entity, and (3) the authority to sign for that entity in this particular transaction. If you have questions or are unsure of how to notarize a document in which the signature is in a representative capacity, please contact the Montana Secretary of State at (406) 444-5379.
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	ARTICLE 1 –  Defined Terms
	1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the meanings indicated below:
	A. Issuing Office – The office from which the Bidding Documents are to be issued.


	ARTICLE 2 –  Copies of Bidding Documents
	2.01 Complete sets of the Bidding Documents may be obtained from the Issuing Office in the number and format stated in the advertisement or invitation to bid.
	2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer assumes any responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.
	2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so only for the purpose of obtaining Bids for the Work and do not authorize or confer a license for any other use.

	ARTICLE 3 –  Qualifications of BiddeRS
	3.01 To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within Ufive (5)U days of Owner’s request, Bidder shall submit (a) written evidence establishing its qualifications such as financial data, previous experien...
	A. Evidence of Bidder’s authority to do business in the state where the Project is located.
	B. Bidder’s state or other contractor license number, if applicable.
	C. Subcontractor and Supplier qualification information; coordinate with provisions of Article 12 of these Instructions, “Subcontractors, Suppliers, and Others.”
	D. S[Other required information regarding qualifications]

	3.02 A Bidder’s failure to submit required qualification information within the times indicated may disqualify Bidder from receiving an award of the Contract.
	3.03 No requirement in this Article 3 to submit information will prejudice the right of Owner to seek additional pertinent information regarding Bidder’s qualifications.
	3.04 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s representations and certifications.

	ARTICLE 4 –  Site and Other Areas; Existing Site Conditions; Examination of Site; Owner’s Safety Program; Other Work at the Site
	4.01 Site and Other Areas
	A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way, easements, and other lands furnished by Owner for the use of the Contractor. Any additional lands required for temporary construction facilities, const...

	4.02 Existing Site Conditions
	A. Subsurface and Physical Conditions; Hazardous Environmental Conditions
	1. The SSupplementary ConditionsS USpecial ProvisionsU identify:
	a. those reports known to Owner of explorations and tests of subsurface conditions at or adjacent to the Site.
	b. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).
	c. reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site.
	d. Technical Data contained in such reports and drawings.

	2. Owner will make copies of reports and drawings referenced above available to any Bidder on request. These reports and drawings are not part of the Contract Documents, but the Technical Data contained therein upon whose accuracy Bidder is entitled t...
	3. If the Supplementary Conditions Uor Special ProvisionsU do not identify Technical Data, the default definition of Technical Data set forth in Article 1 of the General Conditions will apply.

	B. Underground Facilities: Information and data shown or indicated in the Bidding Documents with respect to existing Underground Facilities at or adjacent to the Site are set forth in the Contract Documents and are based upon information and data furn...
	C. Adequacy of Data: Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders with respect to subsurface conditions, other physical conditions, and Underground Facilities, and possible changes in the Bidding Doc...

	4.03 Site Visit and Testing by Bidders
	A. Bidder shall conduct the required Site visit during normal working hours, and shall not disturb any ongoing operations at the Site.
	B. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site conditions.
	C. On request, and to the extent Owner has control over the Site, and schedule permitting, the Owner will provide Bidder access to the Site to conduct such additional examinations, investigations, explorations, tests, and studies as Bidder deems neces...
	D. Bidder shall comply with all applicable Laws and Regulations regarding excavation and location of utilities, obtain all permits, and comply with all terms and conditions established by Owner or by property owners or other entities controlling the S...
	E. Bidder shall fill Uand compact Uall holes and clean up and restore the Site to its former condition upon completion of such explorations, investigations, tests, and studies.

	4.04 Owner’s Safety Program
	A. Site visits and work at the Site may be governed by an Owner safety program. As the General Conditions indicate, if an Owner safety program exists, it will be noted in the Supplementary Conditions.

	4.05 Other Work at the Site
	A. Reference is made to Article 8 of the Supplementary Conditions and USpecial Provisions Ufor the identification of the general nature of other work of which Owner is aware (if any) that is to be performed at the Site by Owner or others (such as util...


	ARTICLE 5 –  Bidder’s Representations
	5.01 It is the responsibility of each Bidder before submitting a Bid to:
	A. examine and carefully study the Bidding Documents, and any data and reference items identified in the Bidding Documents;
	B. visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfy itself as to the general, local, and Site conditions that may affect cost, progress, and performance of the WorkU incl...
	C. become familiar with and satisfy itself as to all  Laws and Regulations that may affect cost, progress, and performance of the Work;
	D. carefully study all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in th...
	E. consider the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and the Site-related report...
	F. agree, based on the information and observations referred to in the preceding paragraph, that at the time of submitting its Bid no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of it...
	G. become aware of the general nature of the work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents;
	H. promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by Engineer is acceptable to Bidder;
	I. determine that the Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work; and
	J. agree that the submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, that without exception the Bid and all prices in the Bid are premised upon performing a...


	ARTICLE 6 –  Pre-Bid Conference
	6.01 A pre-Bid conference will be held at the time and location stated in the invitation or advertisement to bid. Representatives of Owner and Engineer will be present to discuss the Project. Bidders are encouraged to attend and participate in the con...

	ARTICLE 7 –  Interpretations and Addenda
	7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to Engineer in writing. Interpretations or clarifications considered necessary by Engineer in response to such questions will be issued by Addenda delivered to...
	7.02 Addenda may be issued to clarify, correct, supplement, or change the Bidding Documents.
	7.03 UAny addenda issued during the time of bidding must be covered in the Bid and included in the Contract Price in the Agreement.  Receipt of each addendum must be acknowledged in the Bid.  Any Bid in which all issued addenda are not acknowledged ma...

	ARTICLE 8 –  Bid Security
	8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of Uten Upercent U(10%)U of Bidder’s maximum Bid price (determined by adding the base bid and all alternates) and in the form of a certified check, bank money order, or ...
	8.02 The Bid security of the apparent Successful Bidder will be retained until Owner awards the contract to such Bidder, and such Bidder has executed the Contract Documents, furnished the required contract security, and met the other conditions of the...
	8.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving the award may be retained by Owner until the earlier of seven days after the Effective Date of the Contract or 61 days after the Bid opening, whereupon...
	8.04 Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving the award will be released within seven days after the Bid opening.

	ARTICLE 9 –  Contract Times
	9.01 The number of days within which, or the dates by which, the Work is to be substantially completed, and completed and ready for final payment, are set forth in the Agreement.

	ARTICLE 10 –  Liquidated Damages
	10.01 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial Completion, or completion of the Work in readiness for final payment, are set forth in the Agreement.

	ARTICLE 11 –  Substitute and “Or-Equal” Items
	11.01 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified or described in the Bidding Documents, and those “or-equal” or substitute or materials and equipment subsequently approved by Engineer prior to the ...
	11.02 All prices that Bidder sets forth in its Bid shall be based on the presumption that the Contractor will furnish the materials and equipment specified or described in the Bidding Documents, as supplemented by Addenda. Any assumptions regarding th...
	11.03 USubstitutes and “or-equal” materials and equipment may be proposed by Contractor in accordance with Paragraphs 7.04 and 7.05 of the General Conditions after the Effective Date of the Contract.

	ARTICLE 12 –  Subcontractors, Suppliers, and Others
	12.01 A Bidder shall be prepared to retain specific Subcontractors, Suppliers, or other individuals or entities for the performance of the Work if required by the Bidding Documents (most commonly in the Specifications) to do so. If a prospective Bidde...
	12.02 Subsequent to the submittal of the Bid, Owner may not require the Successful Bidder or Contractor to retain any Subcontractor, Supplier, or other individual or entity against which Contractor has reasonable objection.
	12.03 The apparent Successful Bidder, and any other Bidder so requested, shall within five days after Bid opening, submit to Owner a list of the Subcontractors or Suppliers proposed Sfor the following portions of the WorkS Uto be utilized for work on ...
	12.04 If apparent Successful Bidder declines to make any such substitution, Owner may award the Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, or other individuals or entities. Declining to make requested...

	ARTICLE 13 –  Preparation of Bid
	13.01 The Bid Form is included with the Bidding Documents.
	A. All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures or alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be indicated for each section, Bid item, alternate, adjustm...
	B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder may enter the words “No Bid” or “Not Applicable.”

	13.02 A Bid by a corporation shall be executed in the corporate name by a corporate officer (whose title must appear under the signature)S, accompanied by evidence of authority to signS. The corporate address and state of incorporation shall be shown.
	13.03 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose title must appear under the signature)S, accompanied by evidence of authority to signS. The partnership’s address for receiving notices shall be shown.
	13.04 A Bid by a limited liability company shall be executed in the name of the firm by a member or other authorized personS and accompanied by evidence of authority to signS. The state of formation of the firm and the firm’s address for receiving not...
	13.05 A Bid by an individual shall show the Bidder’s name and address for receiving notices.
	13.06 A Bid by a joint venture shall be executed by an authorized representative of each joint venturer in the manner indicated on the Bid Form. The joint venture’s address for receiving notices shall be shown.
	13.07 All names shall be printed in ink below the signatures.
	13.08 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall be filled in on the Bid Form.
	13.09 Postal and e-mail addresses and telephone number for communications regarding the Bid shall be shown.
	13.10 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state where the Project is located, or Bidder shall covenant in writing to obtain such authority and qualification prior to award of the Contract and at...

	ARTICLE 14 –  Basis of Bid
	14.01 Unit Price Uand/or Lump Sum
	A. Bidders shall submit a Bid on a unit price Uand/or lump sumU basis for each item of Work listed in the Sunit price section ofS Ubid schedule included inU the Bid Form.
	B. UThe Bid will not be considered unless the Bid Form is complete, containing all unit prices and/or lump sum prices for each Bid item included in the Bid Form, and Bids and totals are shown legibly in their proper locations.  The total amount of the...
	C. The “Bid Price” (sometimes referred to as the extended price) for each Sunit priceS Bid item will be the product of the “Estimated Quantity” (which Owner or its representative has set forth in the Bid Form) for the item and the corresponding “Bid U...
	D. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the co...

	14.02 Allowances
	A. For cash allowances the Bid price shall include such amounts as the Bidder deems proper for Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if any, named in the Contract Documents, in accordance with Paragrap...


	ARTICLE 15 –  Submittal of Bid
	15.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy of the Bid Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to be completed and submitted with the Bid security and the other ...
	15.02 A Bid shall be received no later than the date and time prescribed and at the place indicated in the advertisement or invitation to bid and shall be enclosed in a plainly marked package with the Project title (and, if applicable, the designated ...
	A. UA Bid will not be considered unless accompanied by the proper Bid Security in accordance with Article 8 of these Instructions to Bidders.
	B. UBids, Bid Securities, or bid modifications submitted by electronic transmission (such as fax or e-mail) will not be considered.

	15.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the correct location or in the designated manner, will not be accepted and will be returned to the Bidder unopened.

	ARTICLE 16 –  Modification and Withdrawal of Bid
	16.01 A Bid may be withdrawn by an appropriate document duly executed in the same manner that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the date and time Sfor the opening of BidsSU the bids are dueU. Upo...
	16.02 If a Bidder wishes to modify its Bid prior to SBid openingSU the date and time the bids are dueU, Bidder must withdraw its initial Bid in the manner specified in Paragraph 16.01 and submit a new Bid prior to the date and time Sfor the opening of...
	16.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a material and substantial mistake in the preparation o...

	ARTICLE 17 –  Opening of Bids
	17.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and, unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids and major alternates, if any, will be made avail...

	ARTICLE 18 –  Bids to Remain Subject to Acceptance
	18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period.

	ARTICLE 19 –  Evaluation of Bids and Award of Contract
	19.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and evaluation, t...
	19.02 If Owner awards the contract for the Work, such award shall be to the responsible Bidder submitting the lowest responsive Bid.
	19.03 Evaluation of Bids
	A. In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed requirements, and such alternates, unit prices, and other data, as may be requested in the Bid Form or prior to the Notice of Award.
	B. For the determination of the apparent low Bidder when unit price bids are submitted, Bids will be compared on the basis of the total of the products of the estimated quantity of each item and unit price Bid for that item, together with any lump sum...

	19.04 In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder and may consider the qualifications and experience of Subcontractors and Suppliers proposed for those portions of the Work for which the identity...
	19.05 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers.

	ARTICLE 20 –  Bonds and Insurance
	20.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets forth Owner’s requirements as to performance and payment bonds and insurance. When the Successful Bidder delivers the Agreement (executed by Successful...

	ARTICLE 21 –  Signing of Agreement
	21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the unexecuted counterparts of the Agreement along with the other Contract Documents as identified in the Agreement. Within 15 days thereafter, Successful B...

	ARTICLE 22 –  UState Laws and Regulations
	22.01 UAll applicable laws, ordinances and the rules and regulations of authorities having jurisdiction over construction of the project shall apply to the Contract throughout. State laws and ordinances which the Contractor must comply with, include b...
	22.02 UConstruction Contractors shall be registered in order to bid this project.  Registration shall be per Montana Code Annotated 39-9-201.  All Subcontractors whose portion of the work is over $2,500 will be required to submit proof of registration...
	22.03 UPursuant to Section 15-50-205, Montana Code Annotated, the Owner is required to withhold one (1) percent of all payments due the Contractor and is required to transmit such monies to the State Board of Equalization as part of the Public Contrac...
	22.04 UPursuant to Section 15-70-403, Montana Code Annotated, fuels used for construction projects awarded by public agencies shall be undyed fuel on which Montana fuel tax has been paid.

	ARTICLE 23 –  UWage Requirements
	23.01 UIn accordance with MCA 18-2-401 and 18-2-402, the Contractor and all Subcontractors must pay, as a minimum, the rate of wages as provided in the Montana Prevailing Wage Rates including fringe benefits and applicable zone pay.  A copy of the cur...
	23.02 UIn accordance with MCA 18-2-422, the Contractor and all Subcontractors must maintain certified payrolls for a period of not less than 3 years from the completion of work and post a statement of all wages and fringe benefits at the site of the w...
	23.03 UThe Contractor must submit certified payrolls for all employees and employees of Subcontractors to the Engineer within one week of issuing each respective payroll.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and Special Provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for measurement and payment.

	1.3 DEFINITIONS
	1.4 PROCEDURES
	A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, overhead, and profit.
	B. Measurement and Payment:  The Measurement and Payment sections do not necessarily name all incidental items required to complete the work.  The cost of all such incidentals shall be included in the various related items of work.  All estimated quan...
	C. Engineer will determine the actual quantities and classifications of Unit Price Work performed by the Contractor.
	D. List of Bid Items:  A list of unit Bid Items is included at the end of this Section.  Specification Sections referenced in the schedule contain requirements for materials described under each Bid Item.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -   EXECUTION
	A. Bid Item No. 1 -  ASPHALT OVERLAY; PG 58-28, MPW TYPE B ASPHALT:
	1. Description: This item shall consist of all necessary plant and material needed to successfully overlay 1.98 miles of Birdseye Road from the second railroad track to Austin Road.
	2. Work required under this section shall include, but not be limited to the following:
	a. Supplying PG 58-28, MPW, Type B Bituminous material;
	b. Providing material submittals;
	c. Provide necessary quality control testing;
	d. Applying a 1.5-inch thickness bituminous overlay;
	e. Compacting asphaltic concrete.
	f. Cleanup;
	g. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Tons
	4. Measurement: ASPHALT OVERLAY; PG 58-28, MPW TYPE B ASPHALT shall be measured for by the tons of Bitmuminous asphalt placed.
	5. Payment: Payment for ASPHALT OVERLAY; PG 58-28, MPW TYPE B ASPHALT will be made at the contract unit price bid per Ton placed as indicated on the Bid Form.

	B. Bid Item No. 2 -  TACK COAT, SS-1:
	1. Description: This item shall consist of all necessary plant and material needed to apply tack coat to the designated roadways in accordance with MPW 02502.
	2. Work required under this section shall include, but not be limited to the following:
	a. Supplying SS-1 tack coat oil;
	b. Providing material submittals;
	c. Delivery, unloading, heating, and hauling, and diluting of tack coat;
	d. Provide necessary quality control testing;
	e. Sweeping roadway prior to applying tack coat;
	f. Applying tack oil material using a metered distributor truck at 0.1 gallons/Square Yard;
	g. Cleanup;
	h. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Gallons
	4. Measurement: TACK COAT, SS-1 shall be measured by the gallon of undiluted, asphalt tack coat, complete and in-place.
	5. Payment: Payment for TACK COAT, SS-1 will be made at the contract unit price bid per gallon placed as indicated on the Bid Form.

	C. Bid Item No. 3 - TRAFFIC CONTROL:
	1. Description: This item shall consist of MUTCD compliant traffic control necessary for the safe completion of the project.
	2. Work required under this section shall include, but not be limited to the following:
	a. Supply all labor, materials, and equipment to;
	b. Provide traffic control for bid item 1.

	3. Unit of Measurement: Lump sum  Traffic Control will be paid for at a Lump Sum rate, as indicated on the Bid Form.
	4. Measurement: Measurement for TRAFFIC CONTROL shall be lump sum.
	5. Payment: Payment will be made at the contract unit price bid lump sum for TRAFFIC CONTROL as indicated on the bid form.

	D. Bid Item No. 4 – ASHALT MILLING:
	1. Description: This item shall consist of milling asphalt at edge of 2PndP rail road tracks and paving transition at Austin Road, (1.98 miles from 2PndP set of rail road tracks.). Mill 1 ½” to 2” depth and 10’ length.  Provide smooth transition at bo...
	2. Work required under this section shall include, but not be limited to the following:
	a. Supply all labor, materials and equipment;
	b. Cleanup milled material prior to placement of Tack Oil and Asphalt overlay.

	3. Unit of Measurement: Square Yard
	4. Measurement: ASPHALT MILLING shall be measured for by the square yard milled.
	5. Payment: Payment for ASPHALT MILLING will be made at the contract unit price bid per square yard milled as indicated on the bid form.

	E. Bid Item No. 5 – TEMPORARY REFLECTIVE TABS:
	1. Description: This item shall consist of installing temporary reflective tabs to define centerline of road after placing the overlay.
	2. Work required under this section shall include, but not be limited to the following:
	a. Supplying and installing temporary reflective tabs;
	b. All labor, tools, equipment, materials, royalties and incidentals required to complete the work as specified.

	3. Unit of Measurement: Lump Sum
	4. Measurement: TEMPORARY REFLECTIVE TABS shall measured for by lump sum and as indicated on the plans.
	5. Payment: Payment for TEMPORARY REFLECTIVE TABS will be made at the contract unit price bid lump sum as indicated on the Bid Form.

	F. Bid Item No. 6 – RAILROAD INSURANCE:
	1. Description: Railroad insurance is required by Berlington Northern Santa Fe Railroad (BNSF) and is the responsibility of the contractor to coordinate and acquire. RAILROAD INSURANCE is the work necessary and direct cost of obtaining the required in...
	2. Work required under this section shall include, but not be limited to the following:
	a. Acquiring insurance as required by BNSF;
	b. Coordinate with BNSF as necessary to complete the work;
	c. All labor, tools, equipment, materials, royalties and incidentals required to complete the work as specified.

	3. Unit of Measurement: Lump Sum
	4. Measurement: RAILROAD INSURANCE shall measured for by lump sum.
	5. Payment: Payment for RAILROAD INSURANCE will be made at the contract unit price bid lump sum as indicated on the Bid Form.

	G. MOBILIZATION:
	1. Description: Mobilization IS NOT A BID ITEM. Mobilization is incidental to the project, and no separate payment will be made. Mobilization is the preparatory work and operations including, but not limited to, those necessary for the movement of per...
	2. Unit of Measurement:  None
	3. Measurement: No measurement will be made for MOBILIZATION.
	4. Payment: No separate payment will be made for MOBILIZATIONU.

	H. CONTRACTOR QUALITY CONTROL
	1. Description: Contractor Quality Control IS NOT A BID ITEM.  Contractor QC is incidental to the project, and no separate payment will be made.
	2. Work included under Contractor QC, shall include, but not be limited to the following:
	a. Obtain samples and perform necessary laboratory quality control testing to comply with MPW 02510.
	b. Performing nuclear density testing on asphalt, to ensure proper compaction.
	c. Any necessary quality assurance will be performed by the Owner.

	3. Unit of Measurement: None
	4. Measurement: No measurement will be made for CONTRACTOR QUALITY CONTROL.
	5. Payment: No separate payment will be made for CONTRACTOR QUALITY CONTROL.
	END OF SECTION



	Blank Page
	Blank Page
	Blank Page
	Blank Page
	Blank Page
	ADPC0AD.tmp
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and Special Provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Sections include the following:
	1. Division 1 Section "Measurement and Payment" for administrative requirements.
	2. Division 1 Section "Product Requirements" for administrative procedures for handling requests for substitutions made after Contract award.


	1.3 VARIATIONS IN WORK
	A. Engineer will issue a Field Order authorizing variations in Work, not involving adjustment to the Contract Sum or the Contract Time.  The Field Order will be completed on EJCDC No. C-942 (2013 Edition).

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests: Engineer will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, the description will include supplemental or revised ...
	1. Proposal Requests issued by Engineer are for information only.  Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within time specified in Proposal Request, after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include an updated Contractor's Construction Schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...


	B. Contractor-Initiated Proposals:  If latent or unforeseen conditions require modifications to the Contract, Contractor may propose changes by submitting a request for a change to Engineer.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work.  Provide a complete description of the proposed change.  Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made.  If requested, furnish survey data to substantiate quantities.
	3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	4. Include an updated Contractor's Construction Schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship.  Use available total float before request...
	5. Comply with requirements in Division 1 Section "Product Requirements" if the proposed change requires substitution of one product or system for product or system specified.


	1.5 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Proposal Request, Engineer will issue a Change Order for signatures of Owner and Contractor on EJCDC No. C-941 (2013 Edition).

	1.6 WORK CHANGE DIRECTIVE
	A. Work Change Directive: Engineer may issue a Work Change Directive on EJCDC C-940 (2013 Edition). Work Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	1. Work Change Directive contains a complete description of change in the Work.  It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation:  Maintain detailed records on a time and material basis of work required by the Work Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and Special Provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. Preconstruction Conference
	2. General project coordination procedures.
	3. Conservation.
	4. Coordination Drawings.
	5. Administrative and supervisory personnel.
	6. Project meetings.

	B. Related Sections:  The following Sections contain requirements that relate to this Section:
	1. Division 1 Section "Construction Progress Documentation" for preparing and submitting the Contractor's Construction Schedule.
	2. Division 1 Section "Execution Requirements" for procedures for coordinating general installation and field-engineering services, including establishment of benchmarks and control points.
	3. Division 1 Section "Contract Closeout" for coordinating Contract closeout.


	1.3 COORDINATION
	A. Coordination:  Coordinate construction operations included in various Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations, included in different Sections, that de...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components with other contractors to ensure maximum accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.

	B. If necessary, prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work is required.

	C. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities and activities of other contractors to avoid conflicts and to ensure orderly progress of the Work.  Such administr...
	1. Preparation of Contractor's Construction Schedule.
	2. Installation and removal of temporary facilities and controls.
	3. Delivery and processing of submittals.
	4. Progress meetings.
	5. Preconstruction conferences.
	6. Project closeout activities.

	D. Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials.
	1. Salvage materials and equipment involved in performance of, but not actually incorporated into, the Work.
	a. All material salvaged in the project shall become the property of Owner unless otherwise specified.  Material identified as salvage shall be delivered by the Contractor to a suitable storage location as directed by the Engineer.



	1.4 SUBMITTALS
	A. Staff Names:  At the Preconstruction conference submit a list of principal staff assignments, including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties and responsibilities; list addresses an...
	1. Post copies of list in Project meeting room, in temporary field office, and by each temporary telephone.


	1.5 ADMINISTRATIVE AND SUPERVISORY PERSONNEL
	A. General:  In addition to Project superintendent, provide other administrative and supervisory personnel as required for proper performance of the Work.

	1.6 PROJECT MEETINGS
	A. General:  The Engineer will schedule and conduct meetings and conferences at Project site, unless otherwise indicated.
	1. Attendees:  Contractor shall inform participants and others involved, and individuals whose presence is required, of date and time of each meeting.
	2. Agenda:  The Engineer will prepare the meeting agenda.  Distribute the agenda to all invited attendees.
	3. Minutes:  Contractor, Engineer and Owner shall record significant discussions and agreements achieved.  All parties shall distribute the meeting minutes to everyone concerned, including Owner and Engineer, within 3 days of the meeting.

	B. Preconstruction Conference:  The Engineer will schedule a preconstruction conference before starting construction, at a time convenient to Owner and Engineer after execution of the Agreement.  The conference will be at Project site or another conve...
	1. Attendees:  Authorized representatives of Owner, Engineer, and their consultants; Contractor and its superintendent.  The Contractor shall be responsible for ensuring that all major subcontractors; manufacturers; suppliers; and other concerned part...
	2. Contractor shall bring a written, detailed construction schedule to the preconstruction conference.
	3. Agenda:  Discuss items of significance that could affect progress, including the following:
	a. Tentative construction schedule.
	b. Phasing.
	c. Critical work sequencing.
	d. Designation of responsible personnel.
	e. Subcontractor list
	f. Testing Responsibilities
	g. Traffic Control
	h. Procedures for processing field decisions and Change Orders.
	i. Procedures for processing Applications for Payment.
	j. Distribution of the Contract Documents.
	k. Submittal procedures.
	l. Preparation of Record Documents.
	m. Use of the premises.
	n. Responsibility for temporary facilities and controls.
	o. Office, work, and storage areas.
	p. Delivery and storage of materials and equipment.
	q. Security.
	r. Progress cleaning.
	s. Working hours.
	t. Specific TSEP, SRF, RUS, EPA AND DRNC requirements.
	u. Specific County requirements.
	v. Montana DEQ requirements.
	w. Railroad requirements and issues.
	x. Coordination with private land owners.


	C. Progress Meetings:  Engineer will conduct progress meetings at regular intervals.
	1. Attendees:  In addition to representatives of Owner and Engineer, each contractor, subcontractor, supplier, and other entity concerned with current progress or involved in planning, coordination, or performance of future activities shall be represe...
	2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review other items of significance that could affect progress.  Include topics for discussion as appropriate to status of Project.
	a. Contractor's Construction Schedule:  Review progress since the last meeting.  Determine whether each activity is on time, ahead of schedule, or behind schedule, in relation to Contractor's Construction Schedule.  Determine how construction behind s...
	b. Review present and future needs of each entity present, including the following:
	1) Interface requirements.
	2) Sequence of operations.
	3) Status of submittals.
	4) Deliveries.
	5) Off-site fabrication.
	6) Access.
	7) Site utilization.
	8) Temporary facilities and controls.
	9) Work hours.
	10) Hazards and risks.
	11) Progress cleaning.
	12) Quality and work standards.
	13) Change Orders.
	14) Documentation of information for payment requests.


	3. Reporting:  Engineer, Owner and Contractor shall distribute minutes of the meeting to each party present and to parties who should have been present.  Include a brief summary, in narrative form, of progress since the previous meeting and report.
	a. Schedule Updating:  Contractor shall revise Construction Schedule after each progress meeting where revisions to the schedule have been made or recognized.  Issue revised schedule concurrently with the report of each meeting.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Division 1 Specification Sections and Special Provisions apply to this Section.

	1.2 SUMMARY
	A. This Section includes the following:
	1. Preparing subgrades for slabs-on-grade and lawns and grasses.
	2. Excavating and backfilling for buildings, structures and retaining walls.
	3. Drainage course for slabs-on-grade.
	4. Subsurface drainage backfill for walls.

	B. Related Sections include the following:
	1. Division 1 Section "Temporary Facilities and Controls" for temporary controls, utilities, and support facilities.
	2. Division 2 Section "Site Clearing" for temporary erosion and sedimentation control measures, site stripping, grubbing, stripping and stockpiling topsoil, and removal of above- and below-grade improvements and utilities.


	1.3 DEFINITIONS
	A. Borrow Soil:  Satisfactory soil imported from off-site for use as fill or backfill.
	B. Drainage Course:  Course supporting the slab-on-grade that also minimizes upward capillary flow of pore water.
	C. Excavation:  Removal of material encountered above subgrade elevations and to lines and dimensions indicated.
	1. Authorized Additional Excavation:  Excavation below subgrade elevations or beyond indicated lines and dimensions as directed by Engineer.  Authorized additional excavation and replacement material will be paid for according to Section 01275 “Measur...
	2. Unauthorized Excavation:  Excavation below subgrade elevations or beyond indicated lines and dimensions without direction by Engineer.  Unauthorized excavation, as well as remedial work directed by Engineer, shall be without additional compensation.

	D. Fill:  Soil materials used to raise existing grades.
	E. Rock:  Rock material in beds, ledges, unstratified masses, conglomerate deposits, and boulders of rock material 1 cubic yard or more in volume that exceed a standard penetration resistance of 100 blows/2 inches when tested by an independent geotech...
	F. Structures:  Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and electrical appurtenances, or other man-made stationary features constructed above or below the ground surface.
	G. Subgrade:  Surface or elevation remaining after completing excavation, or top surface of a fill or backfill immediately below subbase, drainage fill, or topsoil materials.
	H. Utilities:  On-site underground pipes, conduits, ducts, and cables, as well as underground services within buildings.

	1.4 SUBMITTALS
	A. Material Test Reports:  From a qualified testing agency indicating and interpreting test results for compliance of the following with requirements indicated:
	1. Classification according to ASTM D 2487 of each on-site and borrow soil material proposed for fill and backfill.
	2. Laboratory compaction curve according to ASTM D 698 for each on-site and borrow soil material proposed for fill and backfill.

	B. When, in the opinion of the Engineer, the field soil conditions differ from those represented by the material test reports, new samples shall be taken by the Contractor and delivered to the testing agency for classification and laboratory compactio...

	1.5 QUALITY ASSURANCE
	A. Geotechnical Testing Agency Qualifications:  An independent testing agency qualified according to ASTM E 329 to conduct soil materials and rock-definition testing, as documented according to ASTM D 3740 and ASTM E 548.

	1.6 PROJECT CONDITIONS
	A. Existing Utilities:  Do not interrupt utilities serving facilities occupied by Owner or others unless permitted in writing by Engineer and then only after arranging to provide temporary utility services according to requirements indicated.
	1. Notify Engineer not less than two weeks in advance of proposed utility interruptions.
	2. Do not proceed with utility interruptions without Engineer's written permission.
	3. Contact utility-locator service for area where Project is located before excavating.

	B. Demolish and completely remove from site existing underground utilities indicated to be removed.  Coordinate with utility companies to shut off services if lines are active.


	PART 2 -  PRODUCTS
	2.1 SOIL MATERIALS
	A. General:  Provide borrow soil materials when sufficient satisfactory soil materials are not available from excavations.
	B. Satisfactory Soils:  ASTM D 2487 Soil Classification Groups GW, GP, GM, SW, SP, and SM or a combination of these groups; free of rock or gravel larger than 3 inches in any dimension, debris, waste, frozen materials, vegetation, and other deleteriou...
	C. Unsatisfactory Soils:  Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT according to ASTM D 2487, or a combination of these groups.
	D. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of optimum moisture content at time of compaction.
	E. On-site structure backfill:  Use on-site material (from the top 3’ of the existing roadway) that is well-graded, compactable material free of excess moisture, muck, frozen lumps, roots, sod, or other deleterious material.  Maximum particle size can...
	F. Imported structural backfill:  Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand; ASTM D 2940; with 100% passing the 3-inch sieve, between 25 and 60 percent passing a No.4 sieve and no...
	G. Roadway embankment:  Naturally or artificially graded mixture of natural or crushed gravel, stone, or other similar material consisting of hard, durable particles mixed or blended with sand, stone dust, or other binding or filler materials produced...


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement, lateral movement, undermining, washout, and other hazards created by earthwork operations.
	B. Preparation of subgrade for earthwork operations including removal of vegetation, topsoil, debris, obstructions, and deleterious materials from ground surface is specified in Division 2 Section "Site Clearing."
	C. Protect and maintain erosion and sedimentation controls, which are specified in Division 2 Section "Site Clearing," during earthwork operations.
	D. Provide protective insulating materials to protect subgrades and foundation soils against freezing temperatures or frost.

	3.2 DEWATERING
	A. Prevent surface water and ground water from entering excavations, from ponding on prepared subgrades, and from flooding Project site and surrounding area.
	B. Protect subgrades from softening, undermining, washout, and damage by rain or water accumulation.
	1. Reroute surface water runoff away from excavated areas.  Do not allow water to accumulate in excavations.  Do not use excavated trenches as temporary drainage ditches.
	2. If required, install a dewatering system to keep subgrades dry and convey ground water away from excavations.  Maintain until dewatering is no longer required.


	3.3 EXPLOSIVES
	A. Explosives:  Do not use explosives.

	3.4 EXCAVATION, GENERAL
	A. Unclassified Excavation:  Excavate to subgrade elevations regardless of the character of surface and subsurface conditions encountered.  Unclassified excavated materials may include soil materials, and obstructions.  No changes in the Contract Sum ...
	1. If excavated materials intended for fill and backfill include unsatisfactory soil materials and rock, replace with satisfactory soil materials.
	2. If rock is encountered within excavations, cease work in the area where rock is discovered until a time and materials change order for the extra work can be agreed upon by the Contractor, Owner and Engineer.  The work in the affected area will agai...


	3.5 EXCAVATION FOR STRUCTURES
	A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch (25 mm).  If applicable, extend excavations a sufficient distance from structures for placing and removing concrete formwork, for installing services and oth...
	1. Excavations for Footings and Foundations:  Do not disturb bottom of excavation.  Excavate by hand to final grade just before placing concrete reinforcement.  Trim bottoms to required lines and grades to leave solid base to receive other work.
	2. Pile Foundations:  Stop excavations 6 to 12 inches (150 to 300 mm) above bottom of pile cap before piles are placed.  After piles have been driven, remove loose and displaced material.  Excavate to final grade, leaving solid base to receive concret...
	3. Excavation for Underground Tanks, Basins, and Mechanical or Electrical Utility Structures:  Excavate to elevations and dimensions indicated within a tolerance of plus or minus 1 inch (25 mm).  Do not disturb bottom of excavations intended as bearin...


	3.6 SUBGRADE INSPECTION
	A. Notify Engineer when excavations have reached required subgrade.
	B. If Engineer determines that unsatisfactory soil is present, continue excavation and replace with compacted backfill or fill material as directed.
	C. Proof-roll subgrade below the building slabs and pavements with heavy pneumatic-tired equipment to identify soft pockets and areas of excess yielding.  Do not proof-roll wet or saturated subgrades.
	1. Completely proof-roll subgrade in one direction, repeating proof-rolling in direction perpendicular to first direction.  Limit vehicle speed to 3 mph (5 km/h).
	2. Proof-roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than 15 tons (13.6 tonnes).
	3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as determined by Engineer, and replace with compacted backfill or fill as directed.

	D. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or construction activities, as directed by Engineer, without additional compensation.

	3.7 UNAUTHORIZED EXCAVATION
	A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation of concrete foundation or footing to excavation bottom, without altering top elevation.  Lean concrete fill, with 28-day compressive strength of 2500 psi ...
	1. Fill unauthorized excavations under other construction or utility pipe as directed by Engineer.


	3.8 STORAGE OF SOIL MATERIALS
	A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust.
	1. Stockpile soil materials away from edge of excavations.  Do not store within drip line of remaining trees.


	3.9 BACKFILL
	A. Place and compact backfill in excavations promptly, but not before completing the following:
	1. Construction below finish grade including, where applicable, subdrainage, damp proofing, waterproofing, and perimeter insulation.
	2. Surveying locations of underground utilities for Record Documents.
	3. Testing and inspecting underground utilities.
	4. Removing concrete formwork.
	5. Removing trash and debris.
	6. Removing temporary shoring and bracing, and sheeting.
	7. Installing permanent or temporary horizontal bracing on horizontally supported walls.

	B. Place backfill on subgrades free of mud, frost, snow, or ice.

	3.10 SOIL FILL
	A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material will bond with existing material.
	B. Place and compact fill material in layers to required elevations as follows:
	1. Under grass and planted areas, use satisfactory soil material.
	2. Under steps and ramps, use Structural Fill.
	3. Under building slabs, use Structural Fill.
	4. Under footings and foundations, use Structural Fill.
	5. Under and adjacent to retaining walls, use Structural Fill.
	6. In utility trenches within 5 feet of any retaining wall or foundation, use Structural Fill.

	C. Place soil fill on subgrades free of mud, frost, snow, or ice.

	3.11 SOIL MOISTURE CONTROL
	A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before compaction to within 2 percent of optimum moisture content.
	1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain frost or ice.
	2. Remove and replace, or scarify and air dry otherwise satisfactory soil material that exceeds optimum moisture content by 2 percent and is too wet to compact to specified dry unit weight.


	3.12 COMPACTION OF SOIL BACKFILLS AND FILLS
	A. Place backfill and fill soil materials in layers not more than 8 inches (200 mm)] in loose depth for material compacted by heavy compaction equipment, and not more than 4 inches (100 mm) in loose depth for material compacted by hand-operated tampers.
	B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and uniformly along the full length of each structure.
	C. Where backfill is to extend higher on one side than on the other, as indicated on the Plans, structural floor beams or other means of restraint shall be installed before such backfill is placed.  Should any deflection of the foundation wall result ...
	D. Compact soil materials to not less than the following percentages of maximum dry unit weight according to ASTM D 698:
	1. Under structures, building slabs and steps, scarify and recompact top 12 inches (300 mm) of existing subgrade and each layer of backfill or fill soil material at 97 percent.
	2. Under lawn or unpaved areas, scarify and recompact top 6 inches (150 mm) below subgrade and compact each layer of backfill or fill soil material at 85 percent.


	3.13 GRADING
	A. General:  Uniformly grade areas to a smooth surface, free of irregular surface changes.  Comply with compaction requirements and grade to cross sections, lines, and elevations indicated.
	1. Provide a smooth transition between adjacent existing grades and new grades.
	2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface tolerances.

	B. Site Grading:  Slope grades to direct water away from buildings and to prevent ponding.  Finish subgrades to required elevations within the following tolerances:
	1. Lawn or Unpaved Areas:  Plus or minus [1 inch (25 mm)]

	C. Grading inside Building and Structure Lines:  Finish subgrade to a tolerance of 1/2 inch (13 mm) when tested with a 10-foot (3-m) straightedge.

	3.14 SUBSURFACE DRAINAGE
	A. Subsurface Drain:  Place subsurface drainage geotextile around perimeter of subdrainage trench.  Place a 6-inch (150-mm) course of filter material on subsurface drainage geotextile to support subdrainage pipe.  Encase subdrainage pipe in a minimum ...
	1. Compact each filter material layer to 85 percent of maximum dry unit weight according to ASTM D 698


	3.15 DRAINAGE COURSE
	A. Place drainage course on subgrades free of mud, frost, snow, or ice.
	B. On prepared subgrade, place and compact drainage course under cast-in-place concrete slabs-on-grade and under water storage reservoir floors as follows:
	1. Install subdrainage geotextile on prepared subgrade according to manufacturer's written instructions, overlapping sides and ends.
	2. Place drainage course 6 inches (150 mm) or less in compacted thickness in a single layer.
	3. Place drainage course that exceeds 6 inches (150 mm) in compacted thickness in layers of equal thickness, with no compacted layer more than 6 inches (150 mm) thick or less than 3 inches (75 mm) thick.
	4. Compact each layer of drainage course to required cross sections and thicknesses to not less than 95 percent of maximum dry unit weight according to ASTM D 698.


	3.16 FIELD QUALITY CONTROL
	A. Footing Subgrade:  At footing subgrades, at least one test of each soil stratum will be performed to verify design bearing capacities.  Subsequent verification and approval of other footing subgrades may be based on a visual comparison of subgrade ...
	B. Testing agency will test compaction of soils in place according to ASTM D 1556, ASTM D 2167, ASTM D 2922, and ASTM D 2937, as applicable.  Tests will be performed at the following locations and frequencies:
	1. Paved and Building Slab Areas:  At subgrade and at each compacted fill and backfill layer, at least 1 test for every 1000 sq. ft. or less of building slab, but in no case fewer than 3 tests.
	2. Foundation Wall Backfill:  At each compacted backfill layer, at least 1 test for each [100 feet (30 m)] or less of wall length, but no fewer than 2 tests.

	C. When testing reports that subgrades, fills, or backfills have not achieved degree of compaction specified, scarify and moisten or aerate, or remove and replace soil to depth required; recompact and retest until specified compaction is obtained.

	3.17 PROTECTION
	A. Protecting Graded Areas:  Protect newly graded areas from traffic, freezing, and erosion.  Keep free of trash and debris.
	B. Repair and reestablish grades to specified tolerances where completed or partially completed surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent construction operations or weather conditions.
	1. Scarify or remove and replace soil material to depth as directed by Engineer; reshape and recompact.

	C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill with additional soil material, compact, and reconstruct surfacing.
	1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, and eliminate evidence of restoration to greatest extent possible.


	3.18 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Disposal:  Remove surplus satisfactory soil and waste material, including unsatisfactory soil, trash, and debris, and legally dispose of it off Owner's property.
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	ARTICLE 1 –  Defined Terms
	1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the meanings indicated below:
	A. Issuing Office – The office from which the Bidding Documents are to be issued.


	ARTICLE 2 –  Copies of Bidding Documents
	2.01 Complete sets of the Bidding Documents may be obtained from the Issuing Office in the number and format stated in the advertisement or invitation to bid.
	2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer assumes any responsibility for errors or misinterpretations resulting from the use of incomplete sets of Bidding Documents.
	2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so only for the purpose of obtaining Bids for the Work and do not authorize or confer a license for any other use.

	ARTICLE 3 –  Qualifications of BiddeRS
	3.01 To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within Ufive (5)U days of Owner’s request, Bidder shall submit (a) written evidence establishing its qualifications such as financial data, previous experien...
	A. Evidence of Bidder’s authority to do business in the state where the Project is located.
	B. Bidder’s state or other contractor license number, if applicable.
	C. Subcontractor and Supplier qualification information; coordinate with provisions of Article 12 of these Instructions, “Subcontractors, Suppliers, and Others.”
	D. S[Other required information regarding qualifications]

	3.02 A Bidder’s failure to submit required qualification information within the times indicated may disqualify Bidder from receiving an award of the Contract.
	3.03 No requirement in this Article 3 to submit information will prejudice the right of Owner to seek additional pertinent information regarding Bidder’s qualifications.
	3.04 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s representations and certifications.

	ARTICLE 4 –  Site and Other Areas; Existing Site Conditions; Examination of Site; Owner’s Safety Program; Other Work at the Site
	4.01 Site and Other Areas
	A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way, easements, and other lands furnished by Owner for the use of the Contractor. Any additional lands required for temporary construction facilities, const...

	4.02 Existing Site Conditions
	A. Subsurface and Physical Conditions; Hazardous Environmental Conditions
	1. The SSupplementary ConditionsS USpecial ProvisionsU identify:
	a. those reports known to Owner of explorations and tests of subsurface conditions at or adjacent to the Site.
	b. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).
	c. reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site.
	d. Technical Data contained in such reports and drawings.

	2. Owner will make copies of reports and drawings referenced above available to any Bidder on request. These reports and drawings are not part of the Contract Documents, but the Technical Data contained therein upon whose accuracy Bidder is entitled t...
	3. If the Supplementary Conditions Uor Special ProvisionsU do not identify Technical Data, the default definition of Technical Data set forth in Article 1 of the General Conditions will apply.

	B. Underground Facilities: Information and data shown or indicated in the Bidding Documents with respect to existing Underground Facilities at or adjacent to the Site are set forth in the Contract Documents and are based upon information and data furn...
	C. Adequacy of Data: Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders with respect to subsurface conditions, other physical conditions, and Underground Facilities, and possible changes in the Bidding Doc...

	4.03 Site Visit and Testing by Bidders
	A. Bidder shall conduct the required Site visit during normal working hours, and shall not disturb any ongoing operations at the Site.
	B. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site conditions.
	C. On request, and to the extent Owner has control over the Site, and schedule permitting, the Owner will provide Bidder access to the Site to conduct such additional examinations, investigations, explorations, tests, and studies as Bidder deems neces...
	D. Bidder shall comply with all applicable Laws and Regulations regarding excavation and location of utilities, obtain all permits, and comply with all terms and conditions established by Owner or by property owners or other entities controlling the S...
	E. Bidder shall fill Uand compact Uall holes and clean up and restore the Site to its former condition upon completion of such explorations, investigations, tests, and studies.

	4.04 Owner’s Safety Program
	A. Site visits and work at the Site may be governed by an Owner safety program. As the General Conditions indicate, if an Owner safety program exists, it will be noted in the Supplementary Conditions.

	4.05 Other Work at the Site
	A. Reference is made to Article 8 of the Supplementary Conditions and USpecial Provisions Ufor the identification of the general nature of other work of which Owner is aware (if any) that is to be performed at the Site by Owner or others (such as util...


	ARTICLE 5 –  Bidder’s Representations
	5.01 It is the responsibility of each Bidder before submitting a Bid to:
	A. examine and carefully study the Bidding Documents, and any data and reference items identified in the Bidding Documents;
	B. visit the Site, conduct a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfy itself as to the general, local, and Site conditions that may affect cost, progress, and performance of the WorkU incl...
	C. become familiar with and satisfy itself as to all  Laws and Regulations that may affect cost, progress, and performance of the Work;
	D. carefully study all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in th...
	E. consider the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and the Site-related report...
	F. agree, based on the information and observations referred to in the preceding paragraph, that at the time of submitting its Bid no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of it...
	G. become aware of the general nature of the work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents;
	H. promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by Engineer is acceptable to Bidder;
	I. determine that the Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work; and
	J. agree that the submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, that without exception the Bid and all prices in the Bid are premised upon performing a...


	ARTICLE 6 –  Pre-Bid Conference
	6.01 A pre-Bid conference will be held at the time and location stated in the invitation or advertisement to bid. Representatives of Owner and Engineer will be present to discuss the Project. Bidders are encouraged to attend and participate in the con...

	ARTICLE 7 –  Interpretations and Addenda
	7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to Engineer in writing. Interpretations or clarifications considered necessary by Engineer in response to such questions will be issued by Addenda delivered to...
	7.02 Addenda may be issued to clarify, correct, supplement, or change the Bidding Documents.
	7.03 UAny addenda issued during the time of bidding must be covered in the Bid and included in the Contract Price in the Agreement.  Receipt of each addendum must be acknowledged in the Bid.  Any Bid in which all issued addenda are not acknowledged ma...

	ARTICLE 8 –  Bid Security
	8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of Uten Upercent U(10%)U of Bidder’s maximum Bid price (determined by adding the base bid and all alternates) and in the form of a certified check, bank money order, or ...
	8.02 The Bid security of the apparent Successful Bidder will be retained until Owner awards the contract to such Bidder, and such Bidder has executed the Contract Documents, furnished the required contract security, and met the other conditions of the...
	8.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving the award may be retained by Owner until the earlier of seven days after the Effective Date of the Contract or 61 days after the Bid opening, whereupon...
	8.04 Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving the award will be released within seven days after the Bid opening.

	ARTICLE 9 –  Contract Times
	9.01 The number of days within which, or the dates by which, the Work is to be substantially completed, and completed and ready for final payment, are set forth in the Agreement.

	ARTICLE 10 –  Liquidated Damages
	10.01 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial Completion, or completion of the Work in readiness for final payment, are set forth in the Agreement.

	ARTICLE 11 –  Substitute and “Or-Equal” Items
	11.01 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified or described in the Bidding Documents, and those “or-equal” or substitute or materials and equipment subsequently approved by Engineer prior to the ...
	11.02 All prices that Bidder sets forth in its Bid shall be based on the presumption that the Contractor will furnish the materials and equipment specified or described in the Bidding Documents, as supplemented by Addenda. Any assumptions regarding th...
	11.03 USubstitutes and “or-equal” materials and equipment may be proposed by Contractor in accordance with Paragraphs 7.04 and 7.05 of the General Conditions after the Effective Date of the Contract.

	ARTICLE 12 –  Subcontractors, Suppliers, and Others
	12.01 A Bidder shall be prepared to retain specific Subcontractors, Suppliers, or other individuals or entities for the performance of the Work if required by the Bidding Documents (most commonly in the Specifications) to do so. If a prospective Bidde...
	12.02 Subsequent to the submittal of the Bid, Owner may not require the Successful Bidder or Contractor to retain any Subcontractor, Supplier, or other individual or entity against which Contractor has reasonable objection.
	12.03 The apparent Successful Bidder, and any other Bidder so requested, shall within five days after Bid opening, submit to Owner a list of the Subcontractors or Suppliers proposed Sfor the following portions of the WorkS Uto be utilized for work on ...
	12.04 If apparent Successful Bidder declines to make any such substitution, Owner may award the Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, or other individuals or entities. Declining to make requested...

	ARTICLE 13 –  Preparation of Bid
	13.01 The Bid Form is included with the Bidding Documents.
	A. All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures or alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be indicated for each section, Bid item, alternate, adjustm...
	B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder may enter the words “No Bid” or “Not Applicable.”

	13.02 A Bid by a corporation shall be executed in the corporate name by a corporate officer (whose title must appear under the signature)S, accompanied by evidence of authority to signS. The corporate address and state of incorporation shall be shown.
	13.03 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose title must appear under the signature)S, accompanied by evidence of authority to signS. The partnership’s address for receiving notices shall be shown.
	13.04 A Bid by a limited liability company shall be executed in the name of the firm by a member or other authorized personS and accompanied by evidence of authority to signS. The state of formation of the firm and the firm’s address for receiving not...
	13.05 A Bid by an individual shall show the Bidder’s name and address for receiving notices.
	13.06 A Bid by a joint venture shall be executed by an authorized representative of each joint venturer in the manner indicated on the Bid Form. The joint venture’s address for receiving notices shall be shown.
	13.07 All names shall be printed in ink below the signatures.
	13.08 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall be filled in on the Bid Form.
	13.09 Postal and e-mail addresses and telephone number for communications regarding the Bid shall be shown.
	13.10 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state where the Project is located, or Bidder shall covenant in writing to obtain such authority and qualification prior to award of the Contract and at...

	ARTICLE 14 –  Basis of Bid
	14.01 Unit Price Uand/or Lump Sum
	A. Bidders shall submit a Bid on a unit price Uand/or lump sumU basis for each item of Work listed in the Sunit price section ofS Ubid schedule included inU the Bid Form.
	B. UThe Bid will not be considered unless the Bid Form is complete, containing all unit prices and/or lump sum prices for each Bid item included in the Bid Form, and Bids and totals are shown legibly in their proper locations.  The total amount of the...
	C. The “Bid Price” (sometimes referred to as the extended price) for each Sunit priceS Bid item will be the product of the “Estimated Quantity” (which Owner or its representative has set forth in the Bid Form) for the item and the corresponding “Bid U...
	D. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the co...

	14.02 Allowances
	A. For cash allowances the Bid price shall include such amounts as the Bidder deems proper for Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if any, named in the Contract Documents, in accordance with Paragrap...


	ARTICLE 15 –  Submittal of Bid
	15.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy of the Bid Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to be completed and submitted with the Bid security and the other ...
	15.02 A Bid shall be received no later than the date and time prescribed and at the place indicated in the advertisement or invitation to bid and shall be enclosed in a plainly marked package with the Project title (and, if applicable, the designated ...
	A. UA Bid will not be considered unless accompanied by the proper Bid Security in accordance with Article 8 of these Instructions to Bidders.
	B. UBids, Bid Securities, or bid modifications submitted by electronic transmission (such as fax or e-mail) will not be considered.

	15.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the correct location or in the designated manner, will not be accepted and will be returned to the Bidder unopened.

	ARTICLE 16 –  Modification and Withdrawal of Bid
	16.01 A Bid may be withdrawn by an appropriate document duly executed in the same manner that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the date and time Sfor the opening of BidsSU the bids are dueU. Upo...
	16.02 If a Bidder wishes to modify its Bid prior to SBid openingSU the date and time the bids are dueU, Bidder must withdraw its initial Bid in the manner specified in Paragraph 16.01 and submit a new Bid prior to the date and time Sfor the opening of...
	16.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a material and substantial mistake in the preparation o...

	ARTICLE 17 –  Opening of Bids
	17.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and, unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids and major alternates, if any, will be made avail...

	ARTICLE 18 –  Bids to Remain Subject to Acceptance
	18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period.

	ARTICLE 19 –  Evaluation of Bids and Award of Contract
	19.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and evaluation, t...
	19.02 If Owner awards the contract for the Work, such award shall be to the responsible Bidder submitting the lowest responsive Bid.
	19.03 Evaluation of Bids
	A. In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed requirements, and such alternates, unit prices, and other data, as may be requested in the Bid Form or prior to the Notice of Award.
	B. For the determination of the apparent low Bidder when unit price bids are submitted, Bids will be compared on the basis of the total of the products of the estimated quantity of each item and unit price Bid for that item, together with any lump sum...

	19.04 In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder and may consider the qualifications and experience of Subcontractors and Suppliers proposed for those portions of the Work for which the identity...
	19.05 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers.

	ARTICLE 20 –  Bonds and Insurance
	20.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets forth Owner’s requirements as to performance and payment bonds and insurance. When the Successful Bidder delivers the Agreement (executed by Successful...

	ARTICLE 21 –  Signing of Agreement
	21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the unexecuted counterparts of the Agreement along with the other Contract Documents as identified in the Agreement. Within 15 days thereafter, Successful B...

	ARTICLE 22 –  UState Laws and Regulations
	22.01 UAll applicable laws, ordinances and the rules and regulations of authorities having jurisdiction over construction of the project shall apply to the Contract throughout. State laws and ordinances which the Contractor must comply with, include b...
	22.02 UConstruction Contractors shall be registered in order to bid this project.  Registration shall be per Montana Code Annotated 39-9-201.  All Subcontractors whose portion of the work is over $2,500 will be required to submit proof of registration...
	22.03 UPursuant to Section 15-50-205, Montana Code Annotated, the Owner is required to withhold one (1) percent of all payments due the Contractor and is required to transmit such monies to the State Board of Equalization as part of the Public Contrac...
	22.04 UPursuant to Section 15-70-403, Montana Code Annotated, fuels used for construction projects awarded by public agencies shall be undyed fuel on which Montana fuel tax has been paid.

	ARTICLE 23 –  UWage Requirements
	23.01 UIn accordance with MCA 18-2-401 and 18-2-402, the Contractor and all Subcontractors must pay, as a minimum, the rate of wages as provided in the Montana Prevailing Wage Rates including fringe benefits and applicable zone pay.  A copy of the cur...
	23.02 UIn accordance with MCA 18-2-422, the Contractor and all Subcontractors must maintain certified payrolls for a period of not less than 3 years from the completion of work and post a statement of all wages and fringe benefits at the site of the w...
	23.03 UThe Contractor must submit certified payrolls for all employees and employees of Subcontractors to the Engineer within one week of issuing each respective payroll.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and Special Provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for measurement and payment.

	1.3 DEFINITIONS
	1.4 PROCEDURES
	A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, overhead, and profit.
	B. Measurement and Payment:  The Measurement and Payment sections do not necessarily name all incidental items required to complete the work.  The cost of all such incidentals shall be included in the various related items of work.  All estimated quan...
	C. Engineer will determine the actual quantities and classifications of Unit Price Work performed by the Contractor.
	D. List of Bid Items:  A list of unit Bid Items is included at the end of this Section.  Specification Sections referenced in the schedule contain requirements for materials described under each Bid Item.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -   EXECUTION
	A. Bid Item No. 1 – MOBILIZATION:
	1. Description: This item shall cover the costs of preparatory work and operations including, but not limited to, those necessary for the movement of personnel, equipment, supplies and incidentals to the project site; for the establishment of all faci...
	This bid item must not exceed 12% of the bid amount per schedule or additive alternative.  Any bids that contain a lump sum bid price for mobilization greater than 12% of the bid price for the respective schedule or additive alternative may be rejecte...
	2. Work required under this section includes, but is not limited to, the following:
	a. The movement of personnel, equipment, supplies and incidentals to the project site;
	b. The establishment of all facilities necessary for the work on the project;
	c. Traffic control (meeting MUTCD) as indicated in the Drawings and in the project Special Provisions;
	d. All necessary site restoration;
	e. Submittal of seed mix and seeding of the project site;
	f. The costs of obtaining the required permits, bonds, and insurance; and
	g. All other work and operations which must be performed, or costs incurred prior to beginning work on the various items of the project.

	3. Unit of Measurement:  Lump Sum
	4. Measurement: When the percentage of the original contract amount for each unit shown below is earned, the percentage of the Contract lump sum price for MOBILIZATION shown below will be paid.
	5. Payment:   Payment for MOBILIZATION will be made on the percentage of the contract unit price bid per lump sum as indicated in the Bid Form. U No payment will be made for MOBIZATION will be made if a construction schedule has not been provided to t...

	B. Bid Item No. 2 – DEMOLITION:
	1. Description: This item shall cover the costs associated with the removal and legal disposal of items indicated on the drawings and items that are in conflict with the proposed work.
	2. Work Required: Work required under this section shall include but not be limited to the following:
	a. Saw cutting of existing and concrete and asphalt for a smooth transition to new construction;
	b. Pavement removal and disposal;
	c. Concrete removal and disposal;
	d. Utilities removal and disposal;
	e. Fence removal and disposal;
	f. Removal and disposal of selected landscape areas;
	g. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Lump Sum
	4. Measurement: DEMOLITION shall be measured per lump sum.
	5. Payment: Payment for DEMOLITION will be made at the contract unit price bid per lump sum as indicated in the Bid Form.

	C. Bid Item No. 3 – EXCAVATION & EMBANKMENT:
	1. Description:  This item includes all clearing and grubbing, excavation, embankment and topsoil removal and replacement necessary to achieve the lines and grades as shown on the Drawings.
	2. Work required under this section shall include, but not be limited to the following:
	a. Clearing & grubbing;
	b. Contour grading;
	c. Implementation of best management practice (BMP’s) including temporary erosion control measures and straw bales;
	d. Dewatering & conveying water away from the project site, if necessary;
	e. Strip & stockpile topsoil;
	f. Stockpiling excess suitable materials to be used in embankment;
	g. Excavation & embankment placement required to construct, shape and slope backslopes, cuts, subgrades, shoulders, ditches, etc. to lines and grades indicated on drawings;
	h. Compacted embankment in lifts;
	i. Providing water for compaction of embankment;
	j. Disposal of excess spoil, debris and rubbish;
	k. Restoring all areas not landscaped or areas non-surfaced disturbed during construction to original grade;
	l. Final grading, cleanup;
	m. On-site quality control testing;
	n. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Lump Sum
	4. Measurement: Measurement for EXCAVATION & EMBANKMENT shall be by lump sum as indicated in the Bid Form and to the neat lines and grade as shown on the Drawings.
	5. Payment: Payment for EXCAVATION & EMBANKMENT will be made by lump sum as indicated in the Bid Form.

	D. Bid Item No. 4 – CRUSHED BASE COURSE, ¾” MINUS:
	1. Description: This item includes the base course material required for the asphalt typical section and shall meet the requirements of Section 02235 MPWSS.
	2. Work required under this section shall include, but not be limited to the following:
	a. Providing gradation and proctor tests for material as required;
	b. Loading, hauling, and spreading the material;
	c. Blending, watering, and compacting;
	d. Provide on-site quality control testing;
	e. Finish grading to the lines and grades as shown on the drawings;
	f. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Cubic Yard
	4. Measurement: CRUSHED BASE COURSE, ¾” MINUS shall be measured by the cubic yard as indicated in the Bid Form and to the neat lines and grades as shown on the drawings.
	5. Payment: Payment for CRUSHED BASE COURSE, ¾” MINUS will be made at the contract unit price bid per cubic yard as indicated on the Bid Form.

	E. Bid Item No. 5 – TACK COAT, SS-1:
	1. Description: This item shall consist of all necessary plant and material needed to apply tack coat to the designated locations in accordance with MPWSS 02502.
	2. Work required under this section shall include, but not be limited to the following:
	a. Supplying SS-1 tack coat oil;
	b. Providing material submittals;
	c. Delivery, unloading, heating, and hauling, and diluting of tack coat;
	d. Provide necessary quality control testing;
	e. Applying tack oil material using a metered distributor truck at 0.1 gallons/Square Yard;
	f. Cleanup;
	g. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Gallons
	4. Measurement: TACK COAT, SS-1 shall be measured by the gallon of undiluted, asphalt tack coat, complete and in-place.
	5. Payment: Payment for TACK COAT, SS-1 will be made at the contract unit price bid per gallon placed as indicated on the Bid Form.

	F. Bid Item No. 6 – PG 58-28, MPWSS TYPE B ASPHALT:
	1. Description: This item shall consist of all necessary plant and material needed to successfully place asphalt to the finished lines and grades as shown on the plans.
	2. Work required under this section shall include, but not be limited to the following:
	a. Supplying PG 58-28, MPWSS Type B Bituminous material;
	b. Providing material submittals;
	c. Provide necessary quality control testing;
	d. Applying a 3-inch thickness bituminous asphalt mat;
	e. Compacting asphaltic concrete.
	f. Cleanup;
	g. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Tons
	4. Measurement: PG 58-28, MPWSS TYPE B ASPHALT shall be measured for by the tons of Bituminous asphalt placed.
	5. Payment: Payment for PG 58-28, MPWSS TYPE B ASPHALT will be made at the contract unit price bid per Ton placed as indicated on the Bid Form.

	G. Bid Item No. 7 – CONCRETE SIDEWALKS:
	1. Description: This item shall meet the requirements of Section 02529 of the MPWSS and be constructed to the sizes and locations shown on the drawings. The Contractor shall submit a concrete mix design to the Engineer for approval.
	2. Work required under this section shall include but not be limited to the following:
	3. Unit of Measurement:  Square Yard
	4. Measurement: Measurement for CONCRETE SIDEWALKS will be by the Square Yard installed.
	5. Payment: Payment for CONCRETE SIDEWALKS will be made at the contract unit price bid per Square Yard as indicated in the Bid Form.

	H. Bid Item No. 8 – STRIPING:
	1. Description: This item includes supplying and installing waterborne paint markings to the dimensions and locations shown on the drawings.
	2. Work required under this section shall include, but not be limited to the following:
	a. Providing material submittals;
	b. Preparing surface for paint marking application;
	c. Applying 4-inch striping per the layout and details shown in the drawings;
	d. All labor, tools, equipment, materials, royalties and incidentals required to complete the work as specified.

	3. Unit of Measurement: Linear Foot
	4. Measurement: PAINT STRIPING will be measured to the nearest linear foot of applied and accepted paint marking.
	5. Payment: Payment for PAINT STRIPING will be made at the contract unit price per linear foot as indicated in the Bid Form.

	I. Bid Item No. 9 – CULVERT EXTENSION:
	1. Description: This item shall meet the requirements of Section 02720 of the MPW Standard Specifications.  Contractor shall install the culvert extension at the size and location shown on the Drawings.
	2. .Work required under this section shall include, but not be limited to the following:
	a. Providing material submittals;
	b. Furnishing, excavating, placement, and backfilling of the culvert extension at the location shown on Drawings;
	c. All labor, tools, equipment, materials, royalties and incidentals required to complete the work as specified.

	3. Unit of Measurement: Linear Foot
	4. Measurement: CULVERT EXTENSION shall be per linear foot as indicated in the Bid Form and as shown on the Drawings.
	5. Payment: Payment for CULVERT EXTENSION will be made at the contract unit price bid per linear foot as indicated in the Bid Form.

	J. Bid Item No. 10 – LANDSCAPING AND IRRIGATION:
	1. Description: This item shall include all of the work necessary to implement the Landscaping Plan shown on the Drawings sheet L1.0.
	2. Work required under this section shall include, but not be limited to the following:
	a. Material submittals;
	b. Coordinate with the Forestvale Cemetery Manager on the contractors work plan;
	c. Coordinate with the Forestvale Cemetery Manager on irrigation connections;
	d. Supplying and planting the grasses, trees, and plants as specified on the Drawings;
	e. Supplying and installing steel edging;
	f. Supplying and installing gravel beds;
	g. Supplying and installing irrigation for the new plantings as shown on the Drawings;
	h. Supplying and planting seed as specified on the Drawings;
	i. All labor, tools, equipment, materials, royalties and incidentals required to complete the work as specified.

	3. Unit of Measurement: Lump Sum
	4. Measurement: LANDSCAPING AND IRRIGATION shall measured for by lump sum.
	5. Payment: Payment for LANDSCAPING AND IRRIGATION will be made at the contract unit price bid lump sum as indicated on the Bid Form.

	K. Bid Item No. 11 – SIGN:
	1. Description: This item shall include providing and installation of a sign and post at the specified location as shown on the Drawings.
	2. Work required under this section shall include, but not be limited to the following:
	a. Provide material submittals;
	b. Provide and install signs & posts;
	c. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Each
	4. Measurement: SIGN shall be measured for by each as indicated on the Bid Form and as shown on the Drawings.
	5. Payment: Payment for SIGN will be made at the contract unit price bid per each as indicated on the Bid Form.
	END OF SECTION
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and Special Provisions of the Contract, including General and Supplementary Conditions and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for measurement and payment.

	1.3 DEFINITIONS
	1.4 PROCEDURES
	A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, overhead, and profit.
	B. Measurement and Payment:  The Measurement and Payment sections do not necessarily name all incidental items required to complete the work.  The cost of all such incidentals shall be included in the various related items of work.  All estimated quan...
	C. Engineer will determine the actual quantities and classifications of Unit Price Work performed by the Contractor.
	D. List of Bid Items:  A list of unit Bid Items is included at the end of this Section.  Specification Sections referenced in the schedule contain requirements for materials described under each Bid Item.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -   EXECUTION
	A. Bid Item No. 1 – MOBILIZATION:
	1. Description: This item shall cover the costs of preparatory work and operations including, but not limited to, those necessary for the movement of personnel, equipment, supplies and incidentals to the project site; for the establishment of all faci...
	This bid item must not exceed 12% of the bid amount per schedule or additive alternative.  Any bids that contain a lump sum bid price for mobilization greater than 12% of the bid price for the respective schedule or additive alternative may be rejecte...
	2. Work required under this section includes, but is not limited to, the following:
	a. The movement of personnel, equipment, supplies and incidentals to the project site;
	b. The establishment of all facilities necessary for the work on the project;
	c. Traffic control (meeting MUTCD) as indicated in the Drawings and in the project Special Provisions;
	d. All necessary site restoration;
	e. Submittal of seed mix and seeding of the project site;
	f. The costs of obtaining the required permits, bonds, and insurance; and
	g. All other work and operations which must be performed, or costs incurred prior to beginning work on the various items of the project.

	3. Unit of Measurement:  Lump Sum
	4. Measurement: When the percentage of the original contract amount for each unit shown below is earned, the percentage of the Contract lump sum price for MOBILIZATION shown below will be paid.
	5. Payment:   Payment for MOBILIZATION will be made on the percentage of the contract unit price bid per lump sum as indicated in the Bid Form. U No payment will be made for MOBIZATION will be made if a construction schedule has not been provided to t...

	B. Bid Item No. 2 – DEMOLITION:
	1. Description: This item shall cover the costs associated with the removal and legal disposal of items indicated on the drawings and items that are in conflict with the proposed work.
	2. Work Required: Work required under this section shall include but not be limited to the following:
	a. Saw cutting of existing and concrete and asphalt for a smooth transition to new construction;
	b. Pavement removal and disposal;
	c. Concrete removal and disposal;
	d. Utilities removal and disposal;
	e. Fence removal and disposal;
	f. Removal and disposal of selected landscape areas;
	g. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Lump Sum
	4. Measurement: DEMOLITION shall be measured per lump sum.
	5. Payment: Payment for DEMOLITION will be made at the contract unit price bid per lump sum as indicated in the Bid Form.

	C. Bid Item No. 3 – EXCAVATION & EMBANKMENT:
	1. Description:  This item includes all clearing and grubbing, excavation, embankment and topsoil removal and replacement necessary to achieve the lines and grades as shown on the Drawings.
	2. Work required under this section shall include, but not be limited to the following:
	a. Clearing & grubbing;
	b. Contour grading;
	c. Implementation of best management practice (BMP’s) including temporary erosion control measures and straw bales;
	d. Dewatering & conveying water away from the project site, if necessary;
	e. Strip & stockpile topsoil;
	f. Stockpiling excess suitable materials to be used in embankment;
	g. Excavation & embankment placement required to construct, shape and slope backslopes, cuts, subgrades, shoulders, ditches, etc. to lines and grades indicated on drawings;
	h. Compacted embankment in lifts;
	i. Providing water for compaction of embankment;
	j. Disposal of excess spoil, debris and rubbish;
	k. Restoring all areas not landscaped or areas non-surfaced disturbed during construction to original grade;
	l. Final grading, cleanup;
	m. On-site quality control testing;
	n. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Lump Sum
	4. Measurement: Measurement for EXCAVATION & EMBANKMENT shall be by lump sum as indicated in the Bid Form and to the neat lines and grade as shown on the Drawings.
	5. Payment: Payment for EXCAVATION & EMBANKMENT will be made by lump sum as indicated in the Bid Form.

	D. Bid Item No. 4 – CRUSHED BASE COURSE, ¾” MINUS:
	1. Description: This item includes the base course material required for the asphalt typical section and shall meet the requirements of Section 02235 MPWSS.
	2. Work required under this section shall include, but not be limited to the following:
	a. Providing gradation and proctor tests for material as required;
	b. Loading, hauling, and spreading the material;
	c. Blending, watering, and compacting;
	d. Provide on-site quality control testing;
	e. Finish grading to the lines and grades as shown on the drawings;
	f. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Cubic Yard
	4. Measurement: CRUSHED BASE COURSE, ¾” MINUS shall be measured by the cubic yard as indicated in the Bid Form and to the neat lines and grades as shown on the drawings.
	5. Payment: Payment for CRUSHED BASE COURSE, ¾” MINUS will be made at the contract unit price bid per cubic yard as indicated on the Bid Form.

	E. Bid Item No. 5 – TACK COAT, SS-1:
	1. Description: This item shall consist of all necessary plant and material needed to apply tack coat to the designated locations in accordance with MPWSS 02502.
	2. Work required under this section shall include, but not be limited to the following:
	a. Supplying SS-1 tack coat oil;
	b. Providing material submittals;
	c. Delivery, unloading, heating, and hauling, and diluting of tack coat;
	d. Provide necessary quality control testing;
	e. Applying tack oil material using a metered distributor truck at 0.1 gallons/Square Yard;
	f. Cleanup;
	g. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Gallons
	4. Measurement: TACK COAT, SS-1 shall be measured by the gallon of undiluted, asphalt tack coat, complete and in-place.
	5. Payment: Payment for TACK COAT, SS-1 will be made at the contract unit price bid per gallon placed as indicated on the Bid Form.

	F. Bid Item No. 6 – PG 58-28, MPWSS TYPE B ASPHALT:
	1. Description: This item shall consist of all necessary plant and material needed to successfully place asphalt to the finished lines and grades as shown on the plans.
	2. Work required under this section shall include, but not be limited to the following:
	a. Supplying PG 58-28, MPWSS Type B Bituminous material;
	b. Providing material submittals;
	c. Provide necessary quality control testing;
	d. Applying a 3-inch thickness bituminous asphalt mat;
	e. Compacting asphaltic concrete.
	f. Cleanup;
	g. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Tons
	4. Measurement: PG 58-28, MPWSS TYPE B ASPHALT shall be measured for by the tons of Bituminous asphalt placed.
	5. Payment: Payment for PG 58-28, MPWSS TYPE B ASPHALT will be made at the contract unit price bid per Ton placed as indicated on the Bid Form.

	G. Bid Item No. 7 – CONCRETE SIDEWALKS:
	1. Description: This item shall meet the requirements of Section 02529 of the MPWSS and be constructed to the sizes and locations shown on the drawings. The Contractor shall submit a concrete mix design to the Engineer for approval.
	2. Work required under this section shall include but not be limited to the following:
	3. Unit of Measurement:  Square Yard
	4. Measurement: Measurement for CONCRETE SIDEWALKS will be by the Square Yard installed.
	5. Payment: Payment for CONCRETE SIDEWALKS will be made at the contract unit price bid per Square Yard as indicated in the Bid Form.

	H. Bid Item No. 8 – STRIPING:
	1. Description: This item includes supplying and installing waterborne paint markings to the dimensions and locations shown on the drawings.
	2. Work required under this section shall include, but not be limited to the following:
	a. Providing material submittals;
	b. Preparing surface for paint marking application;
	c. Applying 4-inch striping per the layout and details shown in the drawings;
	d. All labor, tools, equipment, materials, royalties and incidentals required to complete the work as specified.

	3. Unit of Measurement: Linear Foot
	4. Measurement: PAINT STRIPING will be measured to the nearest linear foot of applied and accepted paint marking.
	5. Payment: Payment for PAINT STRIPING will be made at the contract unit price per linear foot as indicated in the Bid Form.

	I. Bid Item No. 9 – CULVERT EXTENSION, 24” CSP:
	1. Description: This item shall meet the requirements of Section 02720 of the MPW Standard Specifications.  Contractor shall install the culvert extension at the size and location shown on the Drawings.
	2. Work required under this section shall include, but not be limited to the following:
	a. Providing material submittals;
	b. Furnishing, excavating, placement, and backfilling of the culvert extension at the location shown on Drawings;
	c. All labor, tools, equipment, materials, royalties and incidentals required to complete the work as specified.

	3. Unit of Measurement: Linear Foot
	4. Measurement: CULVERT EXTENSION, 24” CSP shall be per linear foot as indicated in the Bid Form and as shown on the Drawings.
	5. Payment: Payment for CULVERT EXTENSION, 24” CSP will be made at the contract unit price bid per linear foot as indicated in the Bid Form.

	J. Bid Item No. 10 – LANDSCAPING AND IRRIGATION:
	1. Description: This item shall include all of the work necessary to implement the Landscaping Plan shown on the Drawings sheet L1.0.
	2. Work required under this section shall include, but not be limited to the following:
	a. Material submittals;
	b. Coordinate with the Forestvale Cemetery Manager on the contractors work plan;
	c. Coordinate with the Forestvale Cemetery Manager on irrigation connections;
	d. Supplying and planting the grasses, trees, and plants as specified on the Drawings;
	e. Supplying and installing steel edging;
	f. Supplying and installing gravel beds;
	g. Supplying and installing irrigation for the new plantings as shown on the Drawings;
	h. Supplying and planting seed as specified on the Drawings;
	i. All labor, tools, equipment, materials, royalties and incidentals required to complete the work as specified.

	3. Unit of Measurement: Lump Sum
	4. Measurement: LANDSCAPING AND IRRIGATION shall measured for by lump sum.
	5. Payment: Payment for LANDSCAPING AND IRRIGATION will be made at the contract unit price bid lump sum as indicated on the Bid Form.

	K. Bid Item No. 11 – SIGN:
	1. Description: This item shall include providing and installation of a sign and post at the specified location as shown on the Drawings.
	2. Work required under this section shall include, but not be limited to the following:
	a. Provide material submittals;
	b. Provide and install signs & posts;
	c. All labor, tools, equipment, materials, royalties, incidentals necessary to complete the work as specified.

	3. Unit of Measurement:  Each
	4. Measurement: SIGN shall be measured for by each as indicated on the Bid Form and as shown on the Drawings.
	5. Payment: Payment for SIGN will be made at the contract unit price bid per each as indicated on the Bid Form.
	END OF SECTION
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	ARTICLE 1 –  Bid Recipient
	1.01 This Bid is submitted to:
	1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	ARTICLE 2 –  Bidder’s Acknowledgements
	2.01 Bidder accepts all of the terms and conditions of the UInvitation to BidU and Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after t...

	ARTICLE 3 –  Bidder’s Representations
	3.01 In submitting this Bid, Bidder represents that:
	A. Bidder has examined and carefully studied the Bidding Documents, and any data and reference items identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda:
	B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been ide...
	E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-r...
	F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of ...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
	J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furni...


	ARTICLE 4 –  Bidder’s Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.D:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the e execution of the Contract.


	4.02 UBidder certifies that no official of the Owner, Engineer, or any member of such official’s immediate family has direct or indirect interest in the pecuniary profits or Contracts of the Bidder.

	ARTICLE 5 –  Basis of Bid
	5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

	Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor’s overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely for ...
	ARTICLE 6 –  Time of Completion
	6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions on or before the dates or within the number of calendar days indicated in th...
	6.02 Bidder accepts the provisions of the Agreement as to liquidated damagesU and payments to Owner for Unscheduled Employment of the EngineerU.

	ARTICLE 7 –  Attachments to this Bid
	7.01 The following documents are submitted with and made a condition of this Bid:
	A. Required Bid security;


	ARTICLE 8 –  Defined Terms
	8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

	ARTICLE 9 –   Bid Submittal
	Reminder to Notary:  When notarizing a signature on behalf of a corporation, the notary should determine (1) the identity of the person who is actually signing the document, (2) the capacity of the person to sign on behalf of the entity, and (3) the authority to sign for that entity in this particular transaction. If you have questions or are unsure of how to notarize a document in which the signature is in a representative capacity, please contact the Montana Secretary of State at (406) 444-5379.
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	ARTICLE 1 –  WORK
	1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

	ARTICLE 2 –  THE PROJECT
	2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as follows: site demolition necessary to facilitate installation of the improvements, excavation and embankment, asphalt pavement, concrete sidewalk ins...

	ARTICLE 3 –  ENGINEER
	3.01 The part of the Project that pertains to the Work has been designed Greg D. Wirth, PE, Stahly Engineering & Associates.
	3.02 The Owner has designated UDaniel Karlin, PEU (“Engineer”) to act as Owner’s representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion...

	ARTICLE 4 –  CONTRACT TIMES
	4.01 Time of the Essence
	A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

	4.02 Contract Times: Days
	A. The Work will be substantially completed within U30U days after the date when the Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 15.06 o...

	4.03 Liquidated Damages
	A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial and other losses if the Work is not completed and Milestones not achieved within the times specified in Paragraph 4.02...
	1. Substantial Completion: Contractor shall pay Owner $U_500_U for each day that expires after the time (as duly adjusted pursuant to the Contract) specified in Paragraph 4.02.A above for Substantial Completion until the Work is substantially complete.
	2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted pursuant to the Contract) for completion and readiness for final pay...
	3. Liquidated damages for failing to timely attain Substantial Completion and final completion are not additive and will not be imposed concurrently.
	4. Milestones: Contractor shall pay Owner $U_500_U for each day that expires after the time (as duly adjusted pursuant to the Contract) specified above for achievement of Milestone 1, until Milestone 1 is achieved.


	4.04 Special Damages
	A. In addition to the amount provided for liquidated damages, Contractor shall reimburse Owner (1) for any fines or penalties imposed on Owner as a direct result of the Contractor’s failure to attain Substantial Completion according to the Contract Ti...
	B. After Contractor achieves Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Times, Contractor shall reimburse Owner for the actual costs reasonably incurred by Owner for engineer...


	ARTICLE 5 –  CONTRACT PRICE
	5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents the amounts that follow, subject to adjustment under the Contract:

	ARTICLE 6 –  PAYMENT PROCEDURES
	6.01 Submittal and Processing of Payments
	A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

	6.02 Progress Payments; Retainage
	A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s Applications for Payment on or about the UtenthU day of each month during performance of the Work as provided in Paragraph 6.02.A.1 below, provided tha...
	1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner may withhold, including but not li...
	a. U100U percent of Work completed (with the balance being retainage). If the Work has been 50 percent completed as determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and Engineer, then as long as the...
	b. 0 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).


	B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to U100U percent of the Work completed, less such amounts set off by Owner pursuant to Paragraph 15.01.E of the General Conditions, and less ...

	6.03 Final Payment
	A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of the General Conditions, Owner shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 15.06.


	ARTICLE 7 –  INTEREST
	7.01 All amounts not paid when due shall bear interest at the rate of 0 percent per annum.

	ARTICLE 8 –  CONTRACTOR’S REPRESENTATIONS
	8.01 In order to induce Owner to enter into this Contract, Contractor makes the following representations:
	A. Contractor has examined and carefully studied the Contract Documents, and any data and reference items identified in the Contract Documents.
	B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance ...
	C. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been...
	E. Contractor has considered the information known to Contractor itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and t...
	F. Based on the information and observations referred to in the preceding paragraph, Contractor agrees that no further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Pr...
	G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
	H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
	I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.
	J. Contractor’s entry into this Contract constitutes an incontrovertible representation by Contractor that without exception all prices in the Agreement are premised upon performing and furnishing the Work required by the Contract Documents.


	ARTICLE 9 –  CONTRACT DOCUMENTS
	9.01 Contents
	A. The Contract Documents consist of the following:
	1. This Agreement (pages 1 to 7, inclusive).
	2. Performance bond (pages 1 to 3, inclusive).
	3. Payment bond (pages 1 to 3, inclusive).
	4. General Conditions (pages i to U65U, inclusive).
	5. Supplementary Conditions (pages i to U18U, inclusive).
	6. Specifications as listed in the table of contents of the Project Manual.
	7. Addenda (numbers U___U to U___U, inclusive).
	8. The following which may be delivered or issued on or after the Effective Date of the Contract and are not attached hereto:
	a. Notice to Proceed.
	b. Work Change Directives.
	c. Change Orders.


	B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
	C. There are no Contract Documents other than those listed above in this Article 9.
	D. The Contract Documents may only be amended, modified, or supplemented as provided in the General Conditions.


	ARTICLE 10 –  MISCELLANEOUS
	10.01 Terms
	A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

	10.02 Assignment of Contract
	A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifi...

	10.03 Successors and Assigns
	A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to the other party hereto, its successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contr...

	10.04 Severability
	A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the...

	10.05 Contractor’s Certifications
	A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract.  For the purposes of this Paragraph 10.05:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process or in the Contract execution;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.


	10.06 Other Provisions
	A. Owner stipulates that if the General Conditions that are made a part of this Contract are based on EJCDC® C-700, Standard General Conditions for the Construction Contract, published by the Engineers Joint Contract Documents Committee®, and if Owner...
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