

BID TABULATION

LOWER D2 DITCH FLOOD MITIGATION PROJECT - CONSTRUCTION BID

LEWIS AND CLARK COUNTY

Bids opened and read aloud at the public meeting of the County Commissioners on Thursday, September 19 at 9:00 a.m. local time in Room 330 of the City-County Building, 316 N. Park Avenue, Helena, MT.

Disclaimer: The bid tabulations provided here are for information only and are not an indication of the legally awarded bidder.




ITEM NUMBER	DESCRIPTION	ESTIMATED QUANTITY	UNIT	ENGINEERS OPINION OF PROBABLE COST		Vossler Excavating, Inc. of Jefferson City, MT	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	BASE BID:						
1	MOBILIZATION, BONDING, INSURANCE, PERMITTING COMPLIANCE & SUBMITTALS	1	LS	\$ 40,652.27	\$ 40,652.27	\$ 55,000.00	\$ 55,000.00
2	SURVEY AND STAKING	1	LS	\$ 4,932.81	\$ 4,932.81	\$ 9,300.00	\$ 9,300.00
3	CLEARING AND GRUBBING	1	LS	\$ 16,206.37	\$ 16,206.37	\$ 25,000.00	\$ 25,000.00
4	UTILITIES COORDINATION	1	LS	\$ 2,466.41	\$ 2,466.41	\$ 5,000.00	\$ 5,000.00
5	EROSION AND SEDIMENT CONTROL	1	LS	\$ 5,180.18	\$ 5,180.18	\$ 40,000.00	\$ 40,000.00
6	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING B	1	LS	\$ 60,383.10	\$ 60,383.10	\$ 43,669.50	\$ 43,669.50
7	REMOVE CULVERT - CROSSING C	1	LS	\$ 17,392.54	\$ 17,392.54	\$ 20,000.00	\$ 20,000.00
8	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING D	1	LS	\$ 118,949.95	\$ 118,949.95	\$ 69,871.20	\$ 69,871.20
9	INSTALL CULVERT AND SLOPED END SECTIONS - ARROWHEAD DRIVE	1	LS	\$ 96,876.61	\$ 96,876.61	\$ 101,895.50	\$ 101,895.50
10	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING E	1	LS	\$ 79,600.57	\$ 79,600.57	\$ 69,871.20	\$ 69,871.20
11	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING F	1	LS	\$ 106,164.79	\$ 106,164.79	\$ 113,540.70	\$ 113,540.70
				TOTAL, BASE BID:	\$ 548,805.59	\$ 553,148.10	\$ 553,148.10

ITEM NUMBER	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	BID ALTERNATE 1:						
12a	MOBILIZATION, BONDING, INSURANCE, PERMITTING COMPLIANCE & SUBMITTALS - GLASS DRIVE #2	1	LS	\$ 8,400.08	\$ 8,400.08	\$ 15,000.00	\$ 15,000.00
12b	SURVEY AND STAKING - GLASS DRIVE #2	1	LS	\$ 1,849.72	\$ 1,849.72	\$ 2,230.00	\$ 2,230.00
12c	CLEARING AND GRUBBING - GLASS DRIVE #2	1	LS	\$ 3,280.41	\$ 3,280.41	\$ 10,000.00	\$ 10,000.00
12d	UTILITIES COORDINATION - GLASS DRIVE #2	1	LS	\$ 1,233.20	\$ 1,233.20	\$ 500.00	\$ 500.00
12e	EROSION AND SEDIMENT CONTROL - GLASS DRIVE #2	1	LS	\$ 3,330.11	\$ 3,330.11	\$ 2,000.00	\$ 2,000.00
12f	INSTALL CULVERT AND SLOPED END SECTIONS - GLASS DRIVE #2	1	LS	\$ 95,307.61	\$ 95,307.61	\$ 41,000.00	\$ 41,000.00
				TOTAL, BID ALTERNATE 1:	\$ 113,401.14	\$ 70,730.00	\$ 70,730.00

ITEM NUMBER	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	BID ALTERNATE 2:						
13a	MOBILIZATION, BONDING, INSURANCE, PERMITTING COMPLIANCE & SUBMITTALS - GLASS DRIVE #1	1	LS	\$ 7,293.42	\$ 7,293.42	\$ 15,000.00	\$ 15,000.00
13b	SURVEY AND STAKING - GLASS DRIVE #1	1	LS	\$ 1,849.72	\$ 1,849.72	\$ 2,230.00	\$ 2,230.00
13c	CLEARING AND GRUBBING - GLASS DRIVE #1	1	LS	\$ 2,778.69	\$ 2,778.69	\$ 10,000.00	\$ 10,000.00
13d	UTILITIES COORDINATION - GLASS DRIVE #1	1	LS	\$ 1,233.20	\$ 1,233.20	\$ 500.00	\$ 500.00
13e	EROSION AND SEDIMENT CONTROL - GLASS DRIVE #1	1	LS	\$ 3,330.11	\$ 3,330.11	\$ 12,000.00	\$ 12,000.00
13f	INSTALL CULVERT AND SLOPED END SECTIONS - GLASS DRIVE #1	1	LS	\$ 81,976.05	\$ 81,976.05	\$ 41,000.00	\$ 41,000.00
				TOTAL, BID ALTERNATE 2:	\$ 98,461.19	\$ 80,730.00	\$ 80,730.00

Addenda Acknowledged	
Surety/Cash Bond	
Subcontractor List	
Proposal Signed	
Licensed at Time of Submittal	
Mobilization % of Total	



Y
Y
N/A
Y
N/A
9.9%

I hereby certify that this tabulation of bids is a true representation of the bids opened on September 19, 2024.

Matt Johnson, PE

BID TABULATION

LOWER D2 DITCH FLOOD MITIGATION PROJECT - CONSTRUCTION BID

September 19, 2024

BID TABULATION

LOWER D2 DITCH FLOOD MITIGATION PROJECT - CONSTRUCTION BID

LEWIS AND CLARK COUNTY

Bids opened and read aloud at the public meeting of the County Commissioners on Thursday, September 19 at 9:00 a.m. local time in Room 330 of the City-County Building, 316 N. Park Avenue, Helena, MT.



Disclaimer: The bid tabulations provided here are for information only and are not an indication of the legally awarded bidder.

ITEM NUMBER	DESCRIPTION	ESTIMATED QUANTITY	UNIT	Bullock Contracting LLC of Boulder, MT		Montana Civil Contractors, Inc. of Belgrade, MT	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	BASE BID:						
1	MOBILIZATION, BONDING, INSURANCE, PERMITTING COMPLIANCE & SUBMITTALS	1	LS	\$ 68,000.00	\$ 68,000.00	\$ 60,000.00	\$ 60,000.00
2	SURVEY AND STAKING	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 7,000.00	\$ 7,000.00
3	CLEARING AND GRUBBING	1	LS	\$ 9,000.00	\$ 9,000.00	\$ 15,000.00	\$ 15,000.00
4	UTILITIES COORDINATION	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
5	EROSION AND SEDIMENT CONTROL	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 8,000.00	\$ 8,000.00
6	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING B	1	LS	\$ 61,200.00	\$ 61,200.00	\$ 70,000.00	\$ 70,000.00
7	REMOVE CULVERT - CROSSING C	1	LS	\$ 12,000.00	\$ 12,000.00	\$ 40,000.00	\$ 40,000.00
8	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING D	1	LS	\$ 131,550.00	\$ 131,550.00	\$ 200,000.00	\$ 200,000.00
9	INSTALL CULVERT AND SLOPED END SECTIONS - ARROWHEAD DRIVE	1	LS	\$ 115,330.00	\$ 115,330.00	\$ 140,000.00	\$ 140,000.00
10	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING E	1	LS	\$ 71,910.00	\$ 71,910.00	\$ 83,000.00	\$ 83,000.00
11	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING F	1	LS	\$ 90,875.00	\$ 90,875.00	\$ 97,000.00	\$ 97,000.00
				TOTAL, BASE BID:	\$ 599,865.00	\$ 725,000.00	\$ 725,000.00

ITEM NUMBER	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	BID ALTERNATE 1:						
12a	MOBILIZATION, BONDING, INSURANCE, PERMITTING COMPLIANCE & SUBMITTALS - GLASS DRIVE #2	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
12b	SURVEY AND STAKING - GLASS DRIVE #2	1	LS	\$ 2,000.00	\$ 2,000.00	\$ 1,000.00	\$ 1,000.00
12c	CLEARING AND GRUBBING - GLASS DRIVE #2	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 2,900.00	\$ 2,900.00
12d	UTILITIES COORDINATION - GLASS DRIVE #2	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 1,300.00	\$ 1,300.00
12e	EROSION AND SEDIMENT CONTROL - GLASS DRIVE #2	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 700.00	\$ 700.00
12f	INSTALL CULVERT AND SLOPED END SECTIONS - GLASS DRIVE #2	1	LS	\$ 103,015.00	\$ 103,015.00	\$ 98,000.00	\$ 98,000.00
				TOTAL, BID ALTERNATE 1:	\$ 118,015.00	\$ 113,900.00	\$ 113,900.00

ITEM NUMBER	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	BID ALTERNATE 2:						
13a	MOBILIZATION, BONDING, INSURANCE, PERMITTING COMPLIANCE & SUBMITTALS - GLASS DRIVE #1	1	LS	\$ 7,000.00	\$ 7,000.00	\$ 7,500.00	\$ 7,500.00
13b	SURVEY AND STAKING - GLASS DRIVE #1	1	LS	\$ 2,000.00	\$ 2,000.00	\$ 1,000.00	\$ 1,000.00
13c	CLEARING AND GRUBBING - GLASS DRIVE #1	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 2,900.00	\$ 2,900.00
13d	UTILITIES COORDINATION - GLASS DRIVE #1	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 1,300.00	\$ 1,300.00
13e	EROSION AND SEDIMENT CONTROL - GLASS DRIVE #1	1	LS	\$ 1,000.00	\$ 1,000.00	\$ 700.00	\$ 700.00
13f	INSTALL CULVERT AND SLOPED END SECTIONS - GLASS DRIVE #1	1	LS	\$ 70,000.00	\$ 70,000.00	\$ 72,500.00	\$ 72,500.00
				TOTAL, BID ALTERNATE 2:	\$ 82,000.00	\$ 85,900.00	\$ 85,900.00

Addenda Acknowledged	_____
Surety/Cash Bond	_____
Subcontractor List	_____
Proposal Signed	_____
Licensed at Time of Submittal	_____
Mobilization % of Total	_____



_____	Y	Y
_____	Y	Y
_____	N/A	N/A
_____	Y	Y
_____	N/A	N/A
_____	11.3%	8.3%

I hereby certify that this tabulation of bids is a true representation of the bids opened on September 19, 2024.

Matt Johnson, PE

BID TABULATION

LOWER D2 DITCH FLOOD MITIGATION PROJECT - CONSTRUCTION BID

September 19, 2024

BID TABULATION

LOWER D2 DITCH FLOOD MITIGATION PROJECT - CONSTRUCTION BID

LEWIS AND CLARK COUNTY

Bids opened and read aloud at the public meeting of the County Commissioners on Thursday, September 19 at 9:00 a.m. local time in Room 330 of the City-County Building, 316 N. Park Avenue, Helena, MT.

Disclaimer: The bid tabulations provided here are for information only and are not an indication of the legally awarded bidder.



ITEM NUMBER	DESCRIPTION	ESTIMATED QUANTITY	UNIT	Missouri River Contractors, LLC of Helena, MT		CK May Excavating of Belgrade, MT	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	BASE BID:						
1	MOBILIZATION, BONDING, INSURANCE, PERMITTING COMPLIANCE & SUBMITTALS	1	LS	\$ 85,000.00	\$ 85,000.00	\$ 60,000.00	\$ 60,000.00
2	SURVEY AND STAKING	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 1,000.00	\$ 1,000.00
3	CLEARING AND GRUBBING	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 3,000.00	\$ 3,000.00
4	UTILITIES COORDINATION	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 1,000.00	\$ 1,000.00
5	EROSION AND SEDIMENT CONTROL	1	LS	\$ 16,750.00	\$ 16,750.00	\$ 6,000.00	\$ 6,000.00
6	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING B	1	LS	\$ 60,000.00	\$ 60,000.00	\$ 130,000.00	\$ 130,000.00
7	REMOVE CULVERT - CROSSING C	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 20,000.00	\$ 20,000.00
8	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING D	1	LS	\$ 176,000.00	\$ 176,000.00	\$ 200,000.00	\$ 200,000.00
9	INSTALL CULVERT AND SLOPED END SECTIONS - ARROWHEAD DRIVE	1	LS	\$ 215,530.00	\$ 215,530.00	\$ 145,000.00	\$ 145,000.00
10	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING E	1	LS	\$ 71,000.00	\$ 71,000.00	\$ 135,000.00	\$ 135,000.00
11	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING F	1	LS	\$ 89,909.00	\$ 89,909.00	\$ 135,000.00	\$ 135,000.00
				TOTAL, BASE BID:	\$ 774,189.00	\$ 836,000.00	\$ 836,000.00

ITEM NUMBER	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	BID ALTERNATE 1:						
12a	MOBILIZATION, BONDING, INSURANCE, PERMITTING COMPLIANCE & SUBMITTALS - GLASS DRIVE #2	1	LS	\$ 21,233.95	\$ 21,233.95	\$ 4,000.00	\$ 4,000.00
12b	SURVEY AND STAKING - GLASS DRIVE #2	1	LS	\$ 982.29	\$ 982.29	\$ 300.00	\$ 300.00
12c	CLEARING AND GRUBBING - GLASS DRIVE #2	1	LS	\$ 2,058.71	\$ 2,058.71	\$ 1,500.00	\$ 1,500.00
12d	UTILITIES COORDINATION - GLASS DRIVE #2	1	LS	\$ 2,728.96	\$ 2,728.96	\$ 100.00	\$ 100.00
12e	EROSION AND SEDIMENT CONTROL - GLASS DRIVE #2	1	LS	\$ 2,812.98	\$ 2,812.98	\$ 1,000.00	\$ 1,000.00
12f	INSTALL CULVERT AND SLOPED END SECTIONS - GLASS DRIVE #2	1	LS	\$ 90,737.11	\$ 90,737.11	\$ 160,000.00	\$ 160,000.00
				TOTAL, BID ALTERNATE 1:	\$ 120,554.00	\$ 166,900.00	\$ 166,900.00

ITEM NUMBER	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	BID ALTERNATE 2:						
13a	MOBILIZATION, BONDING, INSURANCE, PERMITTING COMPLIANCE & SUBMITTALS - GLASS DRIVE #1	1	LS	\$ 18,581.19	\$ 18,581.19	\$ 4,000.00	\$ 4,000.00
13b	SURVEY AND STAKING - GLASS DRIVE #1	1	LS	\$ 982.59	\$ 982.59	\$ 300.00	\$ 300.00
13c	CLEARING AND GRUBBING - GLASS DRIVE #1	1	LS	\$ 2,058.71	\$ 2,058.71	\$ 1,500.00	\$ 1,500.00
13d	UTILITIES COORDINATION - GLASS DRIVE #1	1	LS	\$ 2,728.96	\$ 2,728.96	\$ 100.00	\$ 100.00
13e	EROSION AND SEDIMENT CONTROL - GLASS DRIVE #1	1	LS	\$ 2,812.98	\$ 2,812.98	\$ 1,000.00	\$ 1,000.00
13f	INSTALL CULVERT AND SLOPED END SECTIONS - GLASS DRIVE #1	1	LS	\$ 61,869.57	\$ 61,869.57	\$ 140,000.00	\$ 140,000.00
				TOTAL, BID ALTERNATE 2:	\$ 89,034.00	\$ 146,900.00	\$ 146,900.00

Addenda Acknowledged	_____
Surety/Cash Bond	_____
Subcontractor List	_____
Proposal Signed	_____
Licensed at Time of Submittal	_____
Mobilization % of Total	_____



Y	Y
Y	Y
N/A	N/A
Y	Y
N/A	N/A
11.0%	7.2%

I hereby certify that this tabulation of bids is a true representation of the bids opened on September 19, 2024.

Matt Johnson, PE

BID TABULATION

LOWER D2 DITCH FLOOD MITIGATION PROJECT - CONSTRUCTION BID

September 19, 2024

BID TABULATION

**LOWER D2 DITCH FLOOD MITIGATION PROJECT - CONSTRUCTION BID
LEWIS AND CLARK COUNTY**

Bids opened and read aloud at the public meeting of the County Commissioners on Thursday, September 19 at 9:00 a.m. local time in Room 330 of the City-County Building, 316 N. Park Avenue, Helena, MT.



Disclaimer: The bid tabulations provided here are for information only and are not an indication of the legally awarded bidder.

ITEM NUMBER	DESCRIPTION	ESTIMATED QUANTITY	UNIT	Helena Sand and Gravel, Inc. of Helena, MT		Gregori Construction, Inc. of Mims, FL	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
BASE BID:							
1	MOBILIZATION, BONDING, INSURANCE, PERMITTING COMPLIANCE & SUBMITTALS	1	LS	\$ 95,000.00	\$ 95,000.00	\$ 225,000.00	\$ 225,000.00
2	SURVEY AND STAKING	1	LS	\$ 20,000.00	\$ 20,000.00	\$ 10,000.00	\$ 10,000.00
3	CLEARING AND GRUBBING	1	LS	\$ 10,000.00	\$ 10,000.00	\$ 5,000.00	\$ 5,000.00
4	UTILITIES COORDINATION	1	LS	\$ 8,000.00	\$ 8,000.00	\$ 2,500.00	\$ 2,500.00
5	EROSION AND SEDIMENT CONTROL	1	LS	\$ 15,000.00	\$ 15,000.00	\$ 8,000.00	\$ 8,000.00
6	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING B	1	LS	\$ 112,000.00	\$ 112,000.00	\$ 160,000.00	\$ 160,000.00
7	REMOVE CULVERT - CROSSING C	1	LS	\$ 18,000.00	\$ 18,000.00	\$ 45,000.00	\$ 45,000.00
8	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING D	1	LS	\$ 190,000.00	\$ 190,000.00	\$ 350,000.00	\$ 350,000.00
9	INSTALL CULVERT AND SLOPED END SECTIONS - ARROWHEAD DRIVE	1	LS	\$ 225,000.00	\$ 225,000.00	\$ 230,000.00	\$ 230,000.00
10	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING E	1	LS	\$ 124,000.00	\$ 124,000.00	\$ 145,000.00	\$ 145,000.00
11	INSTALL CULVERT AND SLOPED END SECTIONS - CROSSING F	1	LS	\$ 143,000.00	\$ 143,000.00	\$ 168,000.00	\$ 168,000.00
				TOTAL, BASE BID: \$ 960,000.00		\$ 1,348,500.00	

ITEM NUMBER	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
BID ALTERNATE 1:							
12a	MOBILIZATION, BONDING, INSURANCE, PERMITTING COMPLIANCE & SUBMITTALS - GLASS DRIVE #2	1	LS	\$ 17,000.00	\$ 17,000.00	\$ 55,000.00	\$ 55,000.00
12b	SURVEY AND STAKING - GLASS DRIVE #2	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 3,500.00	\$ 3,500.00
12c	CLEARING AND GRUBBING - GLASS DRIVE #2	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 3,000.00	\$ 3,000.00
12d	UTILITIES COORDINATION - GLASS DRIVE #2	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 5,000.00	\$ 5,000.00
12e	EROSION AND SEDIMENT CONTROL - GLASS DRIVE #2	1	LS	\$ 3,500.00	\$ 3,500.00	\$ 2,000.00	\$ 2,000.00
12f	INSTALL CULVERT AND SLOPED END SECTIONS - GLASS DRIVE #2	1	LS	\$ 153,500.00	\$ 153,500.00	\$ 200,000.00	\$ 200,000.00
				TOTAL, BID ALTERNATE 1: \$ 178,500.00		\$ 268,500.00	

ITEM NUMBER	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
BID ALTERNATE 2:							
13a	MOBILIZATION, BONDING, INSURANCE, PERMITTING COMPLIANCE & SUBMITTALS - GLASS DRIVE #1	1	LS	\$ 14,000.00	\$ 14,000.00	\$ 55,000.00	\$ 55,000.00
13b	SURVEY AND STAKING - GLASS DRIVE #1	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 3,500.00	\$ 3,500.00
13c	CLEARING AND GRUBBING - GLASS DRIVE #1	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 3,000.00	\$ 3,000.00
13d	UTILITIES COORDINATION - GLASS DRIVE #1	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 5,000.00	\$ 5,000.00
13e	EROSION AND SEDIMENT CONTROL - GLASS DRIVE #1	1	LS	\$ 3,500.00	\$ 3,500.00	\$ 2,000.00	\$ 2,000.00
13f	INSTALL CULVERT AND SLOPED END SECTIONS - GLASS DRIVE #1	1	LS	\$ 125,000.00	\$ 125,000.00	\$ 145,000.00	\$ 145,000.00
				TOTAL, BID ALTERNATE 1: \$ 147,000.00		\$ 213,500.00	

Addenda Acknowledged _____
 Surety/Cash Bond _____
 Subcontractor List _____
 Proposal Signed _____
 Licensed at Time of Submittal _____
 Mobilization % of Total _____



_____ Y _____
 _____ Y _____
 _____ N/A _____
 _____ Y _____
 _____ N/A _____
 _____ 9.9% _____
 _____ 16.7% _____

I hereby certify that this tabulation of bids is a true representation of the bids opened on September 19, 2024.

Matt Johnson, PE

BID TABULATION

LOWER D2 DITCH FLOOD MITIGATION PROJECT - CONSTRUCTION BID

September 19, 2024